
 

 

Dear prospective offeror, 

 

SUBJECT:  Solicitation Number SGR100-11-R-1351 

 

The Embassy of the United States of America invites you to submit a proposal for the following 

project:   Underground Storage Tank Replacement 

 

If you are interested in submitting a proposal on this project, read the instructions in Section L of 

the attached Request for Proposals (RFP). 

 

If you intend to submit a proposal, you should thoroughly examine all documents contained in 

the contract solicitation package.  The Embassy intends to conduct a site visit (see L.6, 52.236-

27) and hold a pre-proposal conference.  All prospective offerors who have received a 

solicitation package are invited to attend. The Embassy has established a site visit on September 

1, 2011 at 10.30 hours. The conference will be held the same day at 11.00hours..  Submit any 

questions you may have concerning the solicitation documents in writing by August 29, 2011 so 

that a response can be provided at this conference. 

 

Your proposal must be submitted in a sealed envelope marked "Proposal Enclosed", Attn: 

Contracting Officer, 91 Vasilissis Sofias Avenue , Greece on or before 14.00 hours on 

September 21, 2011.  No proposal will be accepted after this time. 

 

Complete the OFFER portion of the Standard Form 1442, including all blank spaces, and have 

the form signed by an authorized representative of your company, or the proposal may be 

considered unacceptable and may be rejected. 

 

In order for a proposal to be considered, you must also complete and submit the following: 

 

 1. Attachment 3, Proposal Breakdown by Divisions; 

 2. Section K, Representations and Certifications; 

 3. Bar Chart illustrating sequence of work to be performed; 

 4. Additional information as required in Section L. 

 

The contract will be a firm fixed price contract, with no adjustment for any escalation in costs or 

prices of labor or materials.  Each offeror will be responsible for determining the amount of labor 

and materials that will be required to complete the project, and for pricing its proposal 

accordingly. 

 

Please be advised that each offeror is responsible for furnishing complete information to its 

subcontractor and suppliers, such as details and quantities required by the drawings and 

specifications.  Subcontractors and suppliers should not be referred to the Embassy or the 

Architect for determining the amount or quantities of materials required. 

 

The construction completion time is 40 calendar days, commencing seven (7) calendar days after 

receiving the Notice to Proceed.  In the event of an unauthorized or unexcused delay in 

completing the project, liquidated damages in the amount of Euros 150.00  per calendar day will 

be assessed until substantial completion of the project is achieved. 



 

 

  

The Contracting Officer reserves the right to reject any and all proposals and to waive any 

informality in proposals received.  In addition, the Embassy reserves the right to establish a 

competitive range of one or more offerors and to conduct further negotiations concerning price 

and other terms before awarding the contract, or to award without discussions. 

 

Please direct any questions regarding this solicitation by letter or by telephone to Mr.  Apostolos 

Mouyios, Procurement Agent.  Questions must be written in English, and may be sent to fax 

number 210-722 7255 or email MouyiosTV@state.gov by 14.00 local time, on September 6, 

2011 

  

      

 

 

 

       Sincerely, 

 

 

 

       Sergey A. Olhovsky 

       Contracting Officer  

mailto:MouyiosTV@state.gov


 

 

SOLICITATION, OFFER, 
AND AWARD 

(Construction, Alteration, or Repair) 

1.  SOLICITATION NO. 

SGR100-11-R-1351 

2.  TYPE OF SOLICITATION 
  SEALED BID (IFB) 
  NEGOTIATED (RFP) 

3.  DATE ISSUED 

8/22/2011 

PAGE OF 
PAGES 
1 83 

IMPORTANT - The “offer” section on the reverse must be fully completed by offeror. 

4.  CONTRACT NO. 

SGR100-11-R-1351 

5.  REQUISITION/PURCHASE REQUEST NO. 
 

6.  PROJECT NO. 
 

7.  ISSUED BY CODE  8.  ADDRESS OFFER TO 

U.S. Embassy Athens – GSO 
91 Vas. Sofias Avenue 
101 60 ATHENS 

See Item 7 

 

9. FOR INFORMATION 
 CALL: 

A.  NAME 
 
Mr.  Apostolos Mouyios  

B.  TELEPHONE NO. (Include area code)  (NO COLLECT CALLS)  210- 
 

+30 - 210 - 720 2296 

 SOLICITATION 

NOTE:  In sealed bid solicitations “offer” and “offeror” mean “bid” and “bidder.” 

10.  THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS  (Title, identifying no., date): 
 

Section A- SF 1442 
Section B - Supplies and prices 
Section C - Description/Specs/Work Statement 
Section D- Packaging and Marking 
Section E - Inspection and Acceptance 
Section F - Deliveries or Performance 
Section G – Contract Administation Data 
Section H - Special Contract Requirements 
Section I -  Contract Clauses 
Section J - List of Attachments 
Section K - Representations and Certifications 
Section L - Instructions, Conditions and Notices to Offerors 
Section M - Evaluation Factors for Award 
 
  

 

11.  The Contractor shall begin performance on    see F.2.a   and complete it within   see F.2.c.   calendar days after receiving 
 award,     notice to proceed.  This performance period is  mandatory,     negotiable.  (See F.3.) 

12A.  THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? (If 
“YES,” indicate within how many calendar days after award in Item 12B.) 

X  YES    NO 

12B.  CALENDAR DAYS 

Ten (10) 

13.  ADDITIONAL SOLICITATION REQUIREMENTS: 
A.   Sealed offers in original and 2 copies to perform the work required are due at the place specified in Item 8 by14.00hours  local time,September 21, 2011.   If 
this is a sealed bid solicitation, offers must be publicly opened at that time.  Sealed envelopes containing offers shall be marked to show the offeror’s name and 
address, the solicitation number, and the date and time offers are due 
B.   An offer guarantee  is, x  is not required. 
C.   All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference. 
D.   Offers providing less than 30 calendar days for Government acceptance after the date offers are due will not be considered and will be  
rejected. 

NSN 7540-01-155-3212  1442-101     STANDARD FORM 1442 (REV. 4-85) 

Computer Generated       Prescribed by GSA FAR (48 CFR) 53.236-1(e) 
  



 

 

OFFER  (Must be fully completed by offeror) 

14.  NAME AND ADDRESS OF OFFEROR  (Include ZIP Code) 

 
15.  TELEPHONE NO.  (Include area code) 

    

 16.  REMITTANCE ADDRESS  (Include only if different than Item 14) 

 

CODE FACILITY CODE  

17.  17.   The offeror agrees to perform the work at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted by the 
Government within ___ calendar days after the date offers are due.  (Insert any number equal to or greater than the minimum requirement stated in Item 13D.  
Failure to insert any number means the offeror accepts the minimum in Item 13D. 
 

 

  Euros  

18.  18.  The offeror agrees to furnish any required performance and payment bonds. 

19.  ACKNOWLEDGMENT OF AMENDMENTS 
The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each 

A  AMENDMENT NO.  11         

DA  DATE           

20A.  NNAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER  (Type or print) 

 

20  B.  SIGNATURE 

 

20  C.  OFFER DATE 

 
AWARD  (To be completed by Government) 

21.  21.  ITEMS ACCEPTED: 

 

22. 22.  AMOUNT 

23. Euros   

23. 23.  ACCOUNTING AND APPROPRIATION DATA 

 

 24.  SUBMIT INVOICES TO ADDRESS SHOWN IN 
 (4 copies unless otherwise specified) 

ITEM 

              G.3.2. 
25.  25.  OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

 10 U.S.C. 2304(c)(    )  41 U.S.C. 253(c)(    ) 

26.  26. ADMINISTERED BY CODE 

  Block 31A 

 27. 27.  PAYMENT WILL BE MADE BY 

  Electronic Funds Transfer (EFT) payment 

   

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE 

 28. NEGOTIATED AGREEMENT (Contractor is required to sign this document 
and return 4 copies to issuing office.)  Contractor agrees to furnish and deliver all 
items or perform all work, requisitions identified on this form and any continuation 
sheets for the consideration slated in this contract.  The rights and obligations of 
the parties to this contract shall be governed by (a) this contract award, (b) the 
solicitation, and (c) the clauses, representations, certifications, and specifications 
or incorporated by reference in or attached to this contract. 

 

 

 29.  AWARD (Contractor is not required to sign this document.)  Your offer on 
this solicitation is hereby accepted as to the items listed.  This award 
consummates the contract, which consists of (a) the Government solicitation 
and your offer, and (b) this contract award.  No further contractual document is 
necessary. 

30A.  NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO 
SIGN (Type or print) 

  

      31A.  NAME OF CONTRACTING OFFICER  (Type or print) 
 

      

30B.  SIGNATURE 

  

30C.  DATE 

 
31B.  UNITED STATES OF AMERICA 

BY:  
31C.  AWARD DATE 
  

 

Computer Generated                                                                                                                          STANDARD FORM 1442 BACK (REV. 4-85) 
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SECTION B - SUPPLIES OR SERVICES 

AND PRICES/COSTS 

 

B.1 CONTRACT PRICE 

 

 The contractor shall complete all work (including furnishing all labor, material, 

equipment and services) required under this contract for the following firm fixed price and 

within the time specified.  This price shall include all labor, materials, overhead (including 

insurance required by FAR 52.228-4, Workers’ Compensation and War-Hazard Insurance, which 

shall be a direct reimbursement), and profit. 

 

   

Description  Cost in Euros  

Old tank removal phase   

New tank (purchase and delivery)   

New tank installation phase   

  

Total price   

  

 

B.2 TYPE OF CONTRACT 

 

 This is a firm fixed price contract payable entirely in the currency indicated in the 

SF1442.  No additional sums will be payable for any escalation in the cost of materials, 

equipment or labor, or because of the contractor's failure to properly estimate or accurately 

predict the cost or difficulty of achieving the results required.  The Government will not adjust 

the contract price due to fluctuations in currency exchange rates.  The Government will only 

make changes in the contract price or time to complete due to changes made by the Government 

in the work to be performed, or by delays caused by the Government. 

 

 The Government will make payments based on quantities and unit prices only to the 

extent specifically provided in the contract. 
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SECTION C - DESCRIPTION/SPECIFICATIONS 

STATEMENT OF WORK 

 

C.1 CHARACTER AND SCOPE OF WORK 

 

 The Contractor shall furnish and install all materials required by this contract.  The 

contract drawings are set forth in Section J as Attachment 5 and the Specifications/Statement of 

Work are set forth in Section J as Attachment 4. 

 

C.2 DRAWINGS 

 

 In case of differences between small and large-scale drawings, the latter will govern.  

Where a portion of the work is drawn in detail and the remainder of the work is indicated in 

outline, the parts drawn in detail shall apply also to all other portions of the work. 
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SECTION D - PACKAGING AND MARKING 

 

D.1 The Contractor shall mark materials delivered to the site as follows: 

 

 United States Embassy  

 Attention: Facilities Manager 

 (Address to be provided) 

 Athens   
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SECTION E - INSPECTION AND ACCEPTANCE 

 

E.1 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

 

 This contract incorporates one or more clauses by reference, with the same force and 

effect as if they were given in full text. Upon request, the Contracting Officer will make their full 

text available. Also, the full text of a clause may be accessed electronically at 

 

http://acquisition.gov/far/index.html   or,   http://farsite.hill.af.mil/search.htm 

 

These addresses are subject to change.  If the Federal Acquisition Regulation (FAR) is not 

available at the locations indicated above, use the Dept. of State Acquisition Website at  

 

http://www.statebuy.state.gov/  to see the links to the FAR.   You may also use an 

Internet ―search engine‖ (such as, Yahoo, Excite, Alta Vista, etc.) to obtain the latest location of 

the most current FAR. 

 

FEDERAL ACQUISITION REGULATION (48 CFR CH. 1) 

 

52.246-12 INSPECTION OF CONSTRUCTION AUG 1996 

 

E.2 QUALITY ASSURANCE 

 

The Contractor shall institute an appropriate inspection system set forth in a Quality Assurance 

Plan.  The plan shall include checklists of duties to be carried out, ensuring these duties are 

carried out by the supervisory staff and senior employees, and carrying out weekly inspections to 

determine whether the various services are being performed according to the contract.  The 

Contractor shall provide copies of the weekly inspection reports to the COR. 

  

The Contractor shall correct and improve promptly any shortcomings and substandard conditions 

noted during inspections.  The Contractor shall bring any conditions beyond the responsibility of 

the Contractor to the attention of the Contracting Officer or COR. 

 

E.2.1 MONTHLY REPORT:  The Contractor shall submit to the COR a monthly progress 

report, along with the monthly invoice, summing up observations resulting from the inspections, 

progress, difficulties or irregularities encountered, resolution of problems, measures taken to 

improve conditions, recommendations, and other matters related to this contract.   

 

E.2.2. INSPECTION BY GOVERNMENT:  The COR, or his/her authorized representatives, 

will inspect from time to time the services being performed and the supplies furnished to 

determine whether work is being performed in a satisfactory manner, and that all supplies are of 

acceptable quality and standards. 

 

The Contractor shall be responsible for any countermeasures or corrective action, within the 

scope of this contract, which may be required by the Contracting Officer as a result of such 

inspection. 

http://acquisition.gov/far/index.html
http://farsite.hill.af.mil/search.htm
http://www.statebuy.gov/home.htm
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E.3 SUBSTANTIAL COMPLETION 

 

E.3.1 DEFINITIONS 

 

(a) "Substantial Completion" means the stage in the progress of the work as 

determined and certified by the Contracting Officer in writing to the Contractor, on which 

the work (or a portion designated by the Government) is sufficiently complete and 

satisfactory.  Substantial completion means that the property may be occupied or used for 

the purpose for which it is intended, and only minor items such as touch-up, adjustments, 

and minor replacements or installations remain to be completed or corrected which: 

 

1. do not interfere with the intended occupancy or utilization of the work, 

and  

 

2. can be completed or corrected within the time period required for final 

completion. 

 

(b) The "date of substantial completion" means the date determined by the 

Contracting Officer or authorized Government representative as of which substantial 

completion of the work has been achieved. 

 

E.3.2 USE AND POSSESSION UPON SUBSTANTIAL COMPLETION 

 

The Government shall have the right to take possession of and use the work upon 

substantial completion.  Upon notice by the Contractor that the work is substantially 

complete (a Request for Substantial Completion) and an inspection by the Contracting 

Officer or an authorized Government representative (including any required tests), the 

Contracting Officer shall furnish the Contractor a Certificate of Substantial Completion.  

The certificate shall be accompanied by a Schedule of Defects listing items of work 

remaining to be performed, completed or corrected before final completion and 

acceptance.  Failure of the Contracting Officer to list any item of work shall not relieve 

the Contractor of responsibility for complying with the terms of the contract.  The 

Government's possession or use upon substantial completion shall not be deemed an 

acceptance of any work under the contract. 

 

E.4 FINAL COMPLETION AND ACCEPTANCE 

 

E.4.1 DEFINITIONS 

 

(a) "Final completion and acceptance" means the stage in the progress of the 

work as determined by the Contracting Officer and confirmed in writing to the 

Contractor, at which all work required under the contract has been completed in a 

satisfactory manner, subject to the discovery of defects after final completion, and except 

for items specifically excluded in the notice of final acceptance. 
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(b) The "date of final completion and acceptance" means the date determined 

by the Contracting Officer when final completion of the work has been achieved, as 

indicated by written notice to the Contractor. 

 

E.4.2 FINAL INSPECTION AND TESTS 

 

The Contractor shall give the Contracting Officer at least five (5) days advance 

written notice of the date when the work will be fully completed and ready for final 

inspection and tests.  Final inspection and tests will be started not later than the date 

specified in the notice unless the Contracting Officer determines that the work is not 

ready for final inspection and so informs the Contractor. 

 

E.4.3 FINAL ACCEPTANCE 

 

If the Contracting Officer is satisfied that the work under the contract is complete 

(with the exception of continuing obligations), the Contracting Officer shall issue to the 

Contractor a notice of final acceptance and make final payment upon: 

 

(a) satisfactory completion of all required tests,  

 

(b) a final inspection that all items by the Contracting Officer listed in the 

Schedule of Defects have been completed or corrected and that the work is finally 

complete (subject to the discovery of defects after final completion), and  

 

(c) submittal by the Contractor of all documents and other items required upon 

completion of the work, including a final request for payment (Request for Final 

Acceptance).  
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SECTION F - DELIVERIES OR PERFORMANCE 

 

F.1 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

 

 This contract incorporates one or more clauses by reference, with the same force and 

effect as if they were given in full text. Upon request, the Contracting Officer will make their full 

text available. Also, the full text of a clause may be accessed electronically at: 

 

http://acquisition.gov/far/index.html   or,   http://farsite.hill.af.mil/search.htm 

 

These addresses are subject to change.  If the Federal Acquisition Regulation (FAR) is not 

available at the locations indicated above, use the Dept. of State Acquisition Website at 

http://www.statebuy.state.gov/ to see the links to the FAR.   You may also use an Internet 

―search engine‖ (such as, Yahoo, Excite, Alta Vista, etc.) to obtain the latest location of the most 

current FAR. 

 

FEDERAL ACQUISITION REGULATION (48 CFR CH. 1) 

 

52.242.14 SUSPENSION OF WORK APR 1984 

 

F.2 52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK 

(APR 1984) 

 

The Contractor shall be required to: 

 

(a) commence work under this contract within seven (7) calendar days after the date 

the Contractor receives the notice to proceed, 

 

(b) prosecute the work diligently, and  

 

(c)  complete the entire work ready for use not later than forty (40) days after the date 

the contractor receives the Notice to Proceed.  The time stated for completion shall include final 

cleanup of the premises and completion of ―punch list‖ items. 

 

F.3 LIQUIDATED DAMAGES 

 

F.3.1 52.211-12 LIQUIDATED DAMAGES - CONSTRUCTION (SEP 2000) 

 

 (a) If the Contractor fails to complete the work within the time specified in the 

contract, or any extension, the Contractor shall pay liquidated damages to the Government in the 

amount of Euros 150.00  for each day of delay until the work is completed or accepted. 

 

 (b) If the Government terminates the Contractor’s right to proceed, liquidated 

damages will continue to accrue until the work is completed.  These liquidated damages are in 

addition to excess costs of repurchase under the Default clause. 

 

http://acquisition.gov/far/index.html
http://farsite.hill.af.mil/search.htm
http://www.statebuy.gov/home.htm
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F.3.2. ASSESSMENT AND APPORTIONMENT OF LIQUIDATED DAMAGES 

 

 Liquidated damages will be assessed from the completion date indicated in the contract 

or extensions thereof to the date of substantial completion as actually achieved by the Contractor, 

as determined by the Contracting Officer. 

 

F.4 CONTRACTOR'S SUBMISSION OF CONSTRUCTION SCHEDULES 

 

 (a) The time for submission of the schedules referenced in Section I, 52.236-15, 

"Schedules for Construction Contracts", paragraph (a), is hereby modified to reflect the due date 

for submission as "ten (10) days after receipt of an executed contract". 

 

 (b) These schedules shall include the time by which shop drawings, product data, 

samples and other submittals required by the contract will be submitted for approval.    

 

 (c) The Contractor shall revise such schedules (1) to account for the actual progress 

of the work, (2) to reflect approved adjustments in the performance schedule, and (3) as required 

by the Contracting Officer to achieve coordination with work by the Government and any 

separate contractors used by the Government.  The Contractor shall submit a schedule which 

sequences work so as to minimize disruption at the job site.  

 

 (d) All schedules shall be in the English language and any system of dimensions 

(English or metric) shown shall be consistent with that used in the contract.  No extension of 

time shall be allowed due to a delay by the Government in approving such deliverables if the 

Contractor has failed to act promptly and responsively in submitting its deliverables.  The 

Contractor shall identify each deliverable as required by the contract. 

 

F.5 ACCEPTANCE OF SCHEDULE 

 

 When the Government has accepted any time schedule, it shall be binding upon the 

Contractor.  The completion date is fixed and may be extended only by a written contract 

modification signed by the Contracting Officer.  Acceptance or approval of any schedule or 

revision thereof by the Government shall not (1) extend the completion date or obligate the 

Government to do so, (2) constitute acceptance or approval of any delay, or (3) excuse the 

Contractor from or relieve the Contractor of its obligation to maintain the progress of the work 

and achieve final completion by the established completion date. 

 

F.6 NOTICE OF DELAY 

 

If the Contractor receives a notice of any change in the work, or if any other conditions 

arise which are likely to cause or are actually causing delays which the Contractor believes may 

result in late completion of the project, the Contractor shall notify the Contracting Officer.  The 

Contractor’s notice shall state the effect, if any, of such change or other conditions upon the 

approved schedule, and shall state in what respects, if any, the relevant schedule or the 

completion date should be revised.  The Contractor shall give this notice not more than ten (10) 
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days after the first event-giving rise to the delay or prospective delay.  Only the Contracting 

Officer may make revisions to the approved time schedule. 

 

F.7 NOTICE TO PROCEED 

 

 (a) After receiving and accepting any bonds or evidence of insurance, the Contracting 

Officer will issue the Contractor a Notice to Proceed.  The Contractor shall then prosecute the 

work commencing and completing performance not later than the time period established in the 

contract. 

 

 (b) It is possible that the Contracting Officer may elect to issue the Notice to Proceed 

before receipt and acceptance of any bonds.  Issuance of a Notice to Proceed by the Government 

before receipt of the required bonds or policies shall not be a waiver of the requirement to 

furnish these documents. 

 

F.8 WORKING HOURS 

 

 All work shall be performed during 08.00-17.00, Monday through Friday  except for the 

holidays identified below.  Other hours, if requested by the Contractor, may be approved by the 

Contracting Officer's Representative.  The Contractor shall give 24 hours in advance to COR 

who will consider any deviation from the hours identified above.  Changes in work hours will 

not be a cause for a price increase. 

 

(a) The Department of State observes the following days as holidays: 

 

  New Year's Day 

  Martin Luther King's Birthday 

  Washington’s Birthday  

  Memorial Day 

  Independence Day 

  Labor Day 

  OXI Day 

  Columbus Day 

  Veterans Day 

  Thanksgiving Day 

  Christmas Day 

  Boxing Day  

 

 Any other day designated by Federal law, Executive Order or Presidential Proclamation. 

 

When any such day falls on a Saturday, the preceding Friday is observed; when any such 

day falls on a Sunday, the following Monday is observed.  Observance of such days by 

Government personnel shall not be cause for additional period of performance or entitlement to 

compensation except as set forth in the contract.  If the contractor's personnel work on a holiday, 

no form of holiday or other premium compensation will be reimbursed either as a direct or 

indirect cost, unless authorized pursuant to an overtime clause elsewhere in this contract. 
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F.9 EXCUSABLE DELAYS 

 

 The Contractor will be allowed time, not money, for excusable delays as defined in FAR 

52.249-10, Default.  Examples of such cases include: 

 

(l) acts of God or of the public enemy,  

(2) acts of the United States Government in either its sovereign or contractual 

capacity,  

(3) acts of the government of the host country in its sovereign capacity,  

(4) acts of another contractor in the performance of a contract with the Government,  

(5) fires,  

(6) floods,  

(7) epidemics,  

(8) quarantine restrictions,  

(9) strikes,  

(l0) freight embargoes,  

(11) delays in delivery of Government furnished equipment and  

(12) unusually severe weather.   

 

In each instance, the failure to perform must be beyond the control and without the fault 

or negligence of the Contractor, and the failure to perform.  Furthermore, the failure:  

 

(1) must be one that the Contractor could not have reasonably anticipated and taken 

adequate measures to protect against,  

 

(2) cannot be overcome by reasonable efforts to reschedule the work, and  

 

(3) directly and materially affects the date of final completion of the project.   

 

F.10 PRECONSTRUCTION CONFERENCE 

 

 A preconstruction conference will be held 10 days after contract award at the US 

Embassy, Athens to discuss the schedule, submittals, notice to proceed, mobilization and other 

important issues that affect construction progress.  See FAR 52.236-26, Pre-Construction 

Conference in Section I.   

 

F.11  DELIVERABLES 

 

The following items shall be delivered under this contract: 

 

Description Quantity Delivery Date Deliver To: 

H.1.2.  Bonds/Insurance 1 10 days after award CO 

H.11.1.  Safety Plan 1 10 days after award COR 

E.2.  Quality Assurance Plan 1 10 days after award COR 

F.4.  Construction Schedule 1 10 days after award COR 
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H.14.1.  Submittal Register 1 10 days after award COR 

F.10.  Pre-Construction 

Conference 

1 10 days after award COR 

H.13.2.  Biographic Data on 

Personnel 

1 10 days after award COR 

E.2.  Inspection Reports 1 3 days after end of 

weekly period 

COR 

 

G.3.2  Payment Request 1 Last day of each 

month 

COR 

E.2.1.  Monthly Progress Report 1 7
th

 day of the 

following month 

COR 

F.4.(c).  Updates to Construction 

Schedule 

1 Last day of each 

month 

COR 

E.3.2.  Request for Substantial 

Completion 

1 5 days before 

inspection 

COR 

H.4.4.  As-built Drawings and 

Warranties 

1 After final 

completion but 

before final 

acceptance 

COR 

E.4.2.  Request for Final 

Acceptance 

1 5 days before 

inspection 

COR 

F.6  Notice of Delay 1 Within 10 days 

after event 

CO 

F.8  Additional Hours 1 No later than 24 

hours in advance of 

need 

COR 

H.2.4  Evidence of Insurance 1 10 days after award CO 

H.17.2  Differing Site Condition 1 Within 10 days of 

occurrence 

CO 
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SECTION G - CONTRACT ADMINISTRATION DATA 

 

G.1 AUTHORITY OF CONTRACTING OFFICER 

 

 All work shall be performed under the general direction of the Contracting Officer, who 

alone shall have the power to bind the Government and to exercise the rights, responsibilities, 

authorities and functions vested by the contract.   

 

G.2 MONITORING OF THE CONTRACTOR 

 

 G.2.1. 652.242-70 CONTRACTING OFFICER'S REPRESENTATIVE (COR) (AUG 

1999) 

 

(a) The Contracting Officer may designate in writing one or more 

Government employees, by position title, to take action for the Contracting Officer under 

this contract. Each designee shall be identified as a Contracting Officer’s Representative 

(COR). Such designation(s) shall specify the scope and limitations of the authority so 

delegated; provided, that the designee shall not change the terms or conditions of the 

contract, unless the COR is a warranted Contracting Officer and this authority is 

delegated in the designation. 

 

(b) The COR for this contract is the Facilities Maintenance Manager. 

  

G.2.2 DUTIES 

 

The COR is responsible for inspection and acceptance of services. These duties 

include review of Contractor invoices, including the supporting documentation required 

by the contract. The COR may provide technical advice, substantive guidance, 

inspections, invoice approval, and other purposes as deemed necessary under the 

contract.  The COR is designated as the authority to act for the Contracting Officer in 

matters concerning technical clarification, random inspection of Contractor performance 

to ensure compliance with contract specifications and acceptance of the Contractor's 

performance under this contract.  The COR will coordinate all work with the Contractor 

during the term of this contract. The COR is not authorized to alter the contract's terms, 

or conditions, including the design to budget parameter.  Such changes must be 

authorized by the Contracting Officer in a written modification to the contract.  Reference 

to the project architect within documents incorporated into this contract shall be read to 

mean COR. 

 

G.3 PAYMENT 

 

G.3.1 GENERAL 

 

  Payments are subject to FAR 52.232-5, "Payments Under Fixed-Price 

Construction Contracts".  

 



15 

 

G.3.2 DETAIL OF PAYMENT REQUESTS 

 

Each application for payment shall cover the value of labor and materials 

completed and in place, including a prorated portion of overhead and profit.  The 

Government will make payments no more frequently than monthly, unless otherwise 

provided in this contract.  The Contractor shall address invoices to: 

 

  US Embassy Athens-Facilities Maintenance 

  91, Vas. Sofias Avenue 

  101 60 Athens 

 

  

G.3.3 PAYMENTS TO SUBCONTRACTORS 

 

The Contractor shall make timely payment from the proceeds of the progress or 

final payment for which request is being made to subcontractors and suppliers following 

the Contractor's contractual arrangements with them. 

 

G.3.4 EVALUATION BY THE CONTRACTING OFFICER 

 

Following receipt of the Contractor's request for payment, and on the basis of an 

inspection of the work, the Contracting Officer shall make a determination as to the 

amount that is then due.  If the Contracting Officer does not approve payment of the full 

amount applied for, less the retainage addressed in FAR 52.232-5, the Contracting 

Officer shall advise the Contractor of the reasons. 

 

G.3.5 ADDITIONAL WITHHOLDING 

 

The Government may withhold from payments due the Contractor any amounts as 

may be considered necessary to cover -- 

 

  (a) Wages or other amounts due the Contractor's employees on this project; 

 

  (b) Wages or other amounts due employees of subcontractors on this project; 

 

(c) Amounts due suppliers of materials or equipment for this project; and  

 

(d) Any other amounts for which the Contractor may be held liable under this 

contract, including but not limited to the actual or prospective costs of correction of 

defective work and prospective liquidated damage when the Contractor has failed to 

make adequate progress. 

 

This withholding is independent of monies retained by the Government under 

FAR 52.232-5, or otherwise as permitted to be retained under this contract. 
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G.3.6. PAYMENT 

 

Under the authority of 52.232-27(a) the 14 day period identified in FAR 52.232-

27(a)(1)(i)(A) is hereby changed to 30 days. 

 

 G.4   VAT 

  

  The U.S. Government is exempt from the payment of Value Added Tax(VAT) by 

 virtue  of Law 1642/86, Article 22 

 

 G.5   ADVANCE PAYMENT 

 

  Advance payment shall not be authorized during the performance of this contract. 
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SECTION H - SPECIAL CONTRACT REQUIREMENTS 

 

H.1 BOND/IRREVOCABLE LETTERS OF CREDIT REQUIREMENTS 

 

H.1.1 BONDS/IRREVOCABLE LETTERS OF CREDIT REQUIRED 

 

 The Contractor shall furnish (1) a performance and guaranty bond and a payment bond on 

forms provided by and from sureties acceptable to the Government, each in the amount of 20% 

of the contract price, or (2) comparable alternate performance security (irrevocable letter of 

credit) approved by the Government such as letter of credit/guaranty shown in Section J.  

  

H.1.2 TIME FOR SUBMISSION 

 

 The Contractor shall provide the bonds or alternate security as required by the paragraph 

H.1.1 above within ten (10) days after contract award.  Failure to submit (1) the required bonds 

or other security acceptable to the Government in a timely manner; (2) bonds from an acceptable 

surety; or (3) bonds in the required amount, may result in rescinding or termination of the 

contract by the Government.  If the contract is terminated, the contractor will be liable for those 

costs as described in FAR 52.249-10, "Default (Fixed-Price Construction). 

  

H.1.3 COVERAGE 

 

 The bonds or alternate performance security shall guarantee the Contractor's execution 

and completion of the work within the contract time and the correction of any defects after 

completion as required by this contract, the payment of all wages and other amounts payable by 

the Contractor under its subcontracts or for labor and materials, and the satisfaction or removal 

of any liens or encumbrances placed on the work. 

 

H.1.4 DURATION OF COVERAGE 

 

 The required performance and payment securities shall remain in effect in the full amount 

required until final acceptance of the project by the Government.  Upon final acceptance, the 

penal sum of the performance security only shall be reduced to 10% of the contract price.  The 

performance security shall remain in effect for one year after the date of final completion and 

acceptance, and the Contractor shall pay any premium required for the entire period of coverage.  

The requirement for payment security terminates at final acceptance. 

 

H.1.5 FAR 52.228-2 - ADDITIONAL BOND SECURITY (OCT 1997) 

 

 The Contractor shall promptly furnish additional security required to protect the 

Government and persons supplying labor or materials under this contract if -- 

 

 (a) Any surety upon any bond, or issuing financial institution for other security, 

furnished with this contract becomes unacceptable to the Government; 
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 (b) Any surety fails to furnish reports on its financial condition as required by the 

Government; or 

 

 (c) The contract price is increased so that the penal sum of any bond becomes 

inadequate in the opinion of the Contracting Officer; or 

 

 (d) An irrevocable letter of credit (ILC) used as security will expire before the end of 

the period of required security.  If the contractor does not furnish an acceptable extension or 

replacement ILC, or other acceptable substitute, at least 30 days before an ILC’s scheduled 

expiration, the Contracting Officer has the right to immediately draw on the ILC. 

 

H.2 INSURANCE 

 

H.2.1 AMOUNT OF INSURANCE 

 

 The Contractor is required by FAR 52.228-5 to provide whatever insurance is legally 

necessary.  The Contractor, shall, at its own expense, provide and maintain during the entire 

performance period the following insurance amounts: 

 

General Liability (includes premises/operations, collapse hazard, products, completed operations, 

contractual, independent contractors, broad form property damage, personal injury) 

 

1. Bodily Injury on or off the site stated in US Dollars: 

 

Per Occurrence €17, 608 

Cumulative  €44,020 

 

 The foregoing types and amounts of insurance are the minimums required.  The 

Contractor shall obtain any other types of insurance required by local law or that are ordinarily or 

customarily obtained in the location of the work.  The limit of such insurance shall be as 

provided by law or sufficient to meet normal and customary claims. 

 

 The Contractor agrees that the Government shall not be responsible for personal injuries 

or for damages to any property of the Contractor, its officers, agents, servants, and employees, or 

any other person, arising from and incident to the Contractor's performance of this contract.  The 

Contractor shall hold harmless and indemnify the Government from any and all claims arising 

there from, except in the instance of gross negligence on the part of the Government. 

 

 The Contractor shall obtain adequate insurance for damage to, or theft of, materials and 

equipment in insurance coverage for loose transit to the site or in storage on or off the site. 

 

H.2.2 GOVERNMENT AS ADDITIONAL INSURED 

 

 The general liability policy required of the Contractor shall name "the United States of 

America, acting by and through the Department of State", as an additional insured with respect to 

operations performed under this contract. 
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H.2.3 INSURANCE-RELATED DISPUTES 

 

 Failure to agree to any adjustment contemplated under this contract regarding insurance 

shall be a dispute within the meaning of the clause in Section I, 52.233-1, Alternate I, 

"Disputes". Nothing in this clause shall excuse the Contractor from proceeding with the work. 

 

H.2.4 TIME FOR SUBMISSION OF EVIDENCE OF INSURANCE 

 

 The Contractor shall provide evidence of the insurance required under this contract 

within ten (10) days after contract award.  Failure to timely submit this evidence, in a form 

acceptable to the Contracting Officer, may result in rescinding or termination of the contract by 

the Government. 

 

H.3 DEFINITIONS 

 

 In addition to the definitions provided in Section I, FAR 52.202-1 and DOSAR 652.202-

70, the following definitions shall apply when used in connection with this contract: 

 

 (a) Contract Drawings or Drawings, where indicated by the context, means those 

drawings specifically listed in the construction contract or as later incorporated into the contract 

by contract modification. 

 

 (b) Day means a calendar day unless otherwise specifically indicated. 

 

 (c) Host Country means the country in which the project is located. 

 

 (d) Material means all materials, fixtures and other articles incorporated in, or which 

are intended to remain with, the project. 

 

 (e) Notice to Proceed means a written notice to the Contractor from the Contracting 

Officer authorizing the Contractor to proceed with the work under the contract as of a date set 

forth in the Notice. 

 

 (f) Other Submittals includes progress schedules, shop drawings, testing and 

inspection reports, and other information required by the contract to be submitted by the 

Contractor for information or approval by the Government. 

 

 (g) Project Data includes standard drawings, diagrams, layouts, schematics, 

descriptive literature, illustrations, schedules, performance and test data, and similar materials 

furnished by the Contractor to explain in detail specific portions of the work required by the 

contract. 

 

 (h) Samples are physical examples which illustrate materials, equipment or 

workmanship and establish standards by which the work will be judged. 

 



20 

 

 (i) Schedule of Defects means the list of items, prepared in connection with 

substantial completion of the work or early occupancy or utilization of a portion thereof, which 

the Contracting Officer has designated as remaining to be performed, completed or corrected 

before the work will be accepted by the Government. 

 

 (j) Separate Contractor means a contractor, other than the Contractor or any of its 

subcontractors, to whom the Government has awarded a contact for construction of a portion of 

the project. 

 

 (k) Work means any and all permanent construction which is intended to be 

incorporated into the finished project and required to be performed or otherwise provided by the 

Contractor under this contract, unless otherwise indicated by the context. 

 

H.4 OWNERSHIP AND USE OF DOCUMENTS 

 

H.4.1 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND MODELS 

 

 (a) OWNERSHIP.  All specifications, drawings, and copies thereof, and models, are 

the property of the Government. 

 

 (b) USE AND RETURN.  The contractor shall not use or allow others to use the 

documents described in (a) above on other work.  The Contractor shall return or account for the 

signed contractor set and additional copies provided to or made by the Contractor upon final 

completion of the work. 

 

H.4.2 SUPPLEMENTAL DOCUMENTS 

 

 The Contracting Officer shall furnish from time to time such detailed drawings and other 

information as is considered necessary, in the opinion of the Contracting Officer, to interpret, 

clarify, supplement, or correct inconsistencies, errors or omissions in the Contract documents, or 

to describe minor changes in the work not involving an increase in the contract price or extension 

of the contract time.  The Contractor shall comply with the requirements of the supplemental 

documents, and unless the Contractor makes objection within 20 days, their issuance shall not 

provide for any claim for an increase in the Contract price or an extension of contract time. 

 

H.4.3 RECORD DOCUMENTS 

 

The Contractor shall maintain at the project site: 

 

 a current marked set of Contract drawings and specifications indicating all 

interpretations and clarifications, contract modifications, change orders, or any 

other departure from the contract requirements approved by the Contracting 

Officer; and 

 

 a complete set of record shop drawings, product data, samples and other 

submittals as approved by the Contracting Officer.   
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H.4.4 "AS-BUILT" DOCUMENTS 

 

 After final completion of the work, but before final acceptance, the Contractor shall 

provide: 

 

 complete set of "as-built" drawings, based on the record set of drawings, 

marked to show the details of construction as actually accomplished; and  

 

 record shop drawings and other submittals, in the number and form as 

required by the specifications.  

 

H.5 GOVERNING LAW 

 

 The laws of the United States shall govern the contract and its interpretation. 

 

H.6 LANGUAGE PROFICIENCY 

 

 The manager assigned by the contractor to superintend the work on-site, as required by 

Section I, 52.236-6, "Superintendence by the Contractor", shall be fluent in written and spoken 

English. 

 

H.7 LAWS AND REGULATIONS 

 

H.7.1 COMPLIANCE REQUIRED 

 

The Contractor shall, without additional expense to the Government, be 

responsible for complying with all laws, codes, ordinances, and regulations applicable to 

the performance of the work, including those of the host country, and with the lawful 

orders of any governmental authority having jurisdiction.  Host country authorities may 

not enter the construction site without the permission of the Contracting Officer.  Unless 

otherwise directed by the Contracting Officer, the Contractor shall comply with the more 

stringent of the requirements of such laws, regulations and orders and of the contract.  In 

the event of a conflict between the contract and such laws, regulations and orders, the 

Contractor shall promptly advise the Contracting Officer of the conflict and of the 

Contractor's proposed course of action for resolution by the Contracting Officer.   

 

H.7.2 LABOR, HEALTH AND SAFETY LAWS AND CUSTOMS 

 

The Contractor shall comply with all local labor laws, regulations, customs and 

practices pertaining to labor, safety, and similar matters, to the extent that such 

compliance is not inconsistent with the requirements of this contract. 
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H.7.3 SUBCONTRACTORS 

 

The Contractor shall give written assurance to the Contracting Officer that all 

subcontractors and others performing work on or for the project have obtained all 

requisite licenses and permits. 

 

H.7.4 EVIDENCE OF COMPLIANCE 

 

The Contractor shall submit proper documentation and evidence satisfactory to 

the Contracting Officer demonstrating compliance with this clause when directed by the 

Contracting Officer. 

 

H.8 RESPONSIBILITY OF CONTRACTOR 

 

H.8.1 DAMAGE TO PERSONS OR PROPERTY 

 

The Contractor shall be responsible for all damages to persons or property that 

occur as a result of the Contractor's fault or negligence, and shall take proper safety and 

health precautions to protect the work, the workers, the public, and the property of others. 

 

H.8.2 RESPONSIBILITY FOR WORK PERFORMED 

 

The Contractor shall be responsible for all materials delivered and work 

performed until final completion and acceptance of the entire work, except for any 

completed unit of work which may have been accepted in writing under the contract. 

 

H.9 CONSTRUCTION OPERATIONS 

 

H.9.1 OPERATIONS AND STORAGE AREAS 

 

(a) CONFINEMENT TO AUTHORIZED AREAS.  The Contractor shall 

confine all operations (including storage of materials) on Government premises to areas 

authorized or approved by the Contracting Officer. 

 

(b) VEHICULAR ACCESS.  The Contractor shall, and in accordance with 

any regulations prescribed by the Contracting Officer, use only established site entrances 

and roadways. 

 

H.9.2 USE OF PREMISES 

 

(a) Occupied Premises.  If the premises are occupied, the Contractor, its 

subcontractors, and their employees shall comply with the regulations promulgated by the 

Government governing access to, operation of, and conduct while in or on the premises 

and shall perform the work required under this contract in such a manner as not to 

unreasonably interrupt or interfere with the conduct of Government business. 
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(b) Requests from occupants.  The Contractor shall refer any request from 

occupants of existing buildings to change the sequence of work to the Contracting Officer 

for determination. 

 

(c) Access limited.  The Contractor, its subcontractors and their employees 

shall not have access to or be admitted into any building or portion of the site outside the 

areas designated in this contract except with the permission of the Contracting Officer. 

 

H.10 TEMPORARY FACILITIES AND SERVICES 

 

 The Contractor may erect temporary buildings (such as, storage sheds, shops, offices) and 

utilities only with the approval of the Contracting Officer.  The cost of these temporary buildings 

is included in the contract fixed price. The temporary buildings and utilities shall remain the 

property of the Contractor and shall be removed by the Contractor at its expense upon 

completion of the work.  With the written consent of the Contracting Officer, the buildings and 

utilities may be abandoned and need not be removed. 

 

H.11 SAFETY 

 

H.11.1 DOSAR 652.236-70 ACCIDENT PREVENTION (APR 2004) 

 

(a)  General.  The contractor shall provide and maintain work environments and 

procedures which will safeguard the public and Government personnel, property, materials, 

supplies, and equipment exposed to contractor operations and activities; avoid interruptions of 

Government operations and delays in project completion dates; and, control costs in the 

performance of this contract.  For these purposes, the contractor shall: 

 

  (1)  Provide appropriate safety barricades, signs and signal lights; 

 

(2)  Comply with the standards issued by any local government authority having 

jurisdiction over occupational health and safety issues; and, 

 

(3)  Ensure that any additional measures the contracting officer determines to be 

reasonably necessary for this purpose are taken. 

 

(4)  For overseas construction projects, the contracting officer shall specify in 

writing additional requirements regarding safety if the work involves: 

 

   (i)  Scaffolding; 

   (ii)  Work at heights above two (2) meters; 

   (iii)  Trenching or other excavation greater than one (1) meter in depth; 

   (iv)  Earth moving equipment; 

(v)  Temporary wiring, use of portable electric tools, or other recognized 

electrical hazards.  Temporary wiring and portable electric tools require the use of 

a ground fault circuit interrupter (GFCI) in the affected circuits; other electrical 

hazards may also require the use of a GFCI; 
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(vi)  Work in confined spaces (limited exits, potential for oxygen less that 

19.5 percent or combustible atmosphere, potential for solid or liquid engulfment, 

or other hazards considered to be immediately dangerous to life or health such as 

water tanks, transformer vaults, sewers, cisterns, etc.); 

(vii)  Hazardous materials – a material with a physical or health hazard 

including but not limited to, flammable, explosive, corrosive, toxic, reactive or 

unstable, or any operations which creates any kind of contamination inside an 

occupied building such as dust from demolition activities, paints, solvents, etc.; or 

(viii)  Hazardous noise levels. 

 

 (b)  Records.  The contractor shall maintain an accurate record of exposure data on all 

accidents incident to work performed under this contract resulting in death, traumatic injury, 

occupational disease, or damage to or theft of property, materials, supplies, or equipment.  The 

contractor shall report this data in the manner prescribed by the contracting officer. 

 

 (c)  Subcontracts.  The contractor shall be responsible for its subcontractors’ compliance 

with this clause. 

 

 (d)  Written program.  Before commencing work, the contractor shall: 

 

(1)  Submit a written plan to the contracting officer for implementing this clause.  

The plan shall include specific management or technical procedures for effectively 

controlling hazards associated with the project; and, 

 

(2)  Meet with the contracting officer to discuss and develop a mutual 

understanding relative to administration of the overall safety program. 

 

 (e)  Notification.  The contracting officer shall notify the contractor of any non-

compliance with these requirements and the corrective actions required.  This notice, when 

delivered to the contractor or the contractor’s representative on site, shall be deemed sufficient 

notice of the non-compliance and corrective action required.  After receiving the notice, the 

contractor shall immediately take corrective action.  If the contractor fails or refuses to promptly 

take corrective action, the contracting officer may issue an order suspending all or part of the 

work until satisfactory corrective action has been taken.  The contractor shall not be entitled to 

any equitable adjustment of the contract price or extension of the performance schedule on any 

suspension of work order issued under this clause. 

 

H.12 SUBCONTRACTORS AND SUPPLIERS 

 

H.12.1 CLAIMS AND ENCUMBRANCES 

 

The Contractor shall satisfy as due all lawful claims of any persons or entities 

employed by the Contractor, including subcontractors, material men and laborers, for all 

labor performed and materials furnished under this contract, including the applicable 

warranty or correction period, unless the Government shall be directly liable by contract.  

The Contractor shall not at any time permit any lien, attachment, or other encumbrance to 
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be entered against or to remain on the building(s), or the premises, whether public or 

private, or any portion thereof, as a result of nonperformance of any part of this contract. 

 

H.12.2 APPROVAL OF SUBCONTRACTORS 

 

(a) REVIEW AND APPROVAL.  The Government reserves the right to 

review proposed subcontractors for a period of five (5) days before providing notice of 

approval or rejection of any or all subcontractors. 

 

(b) REJECTION OF SUBCONTRACTORS.  The Government reserves the 

right to reject any or all subcontractors proposed if their participation in the project, as 

determined by the Contracting Officer, may cause damage to the national security 

interests of the United States.  The Contractor agrees to promptly replace any 

subcontractor rejected by the Government under this clause. 

 

H.13 CONSTRUCTION PERSONNEL 

 

H.13.1 REMOVAL OF PERSONNEL 

 

The Contractor shall maintain discipline at the site and at all times take all 

reasonable precautions to prevent any unlawful, riotous, or disorderly conduct by or 

among those at the site.  The contractor shall ensure the preservation of peace and 

protection of persons and property in the neighborhood of the project. The Contracting 

Officer may require, in writing, that the Contractor remove from the work any employee 

that the Contracting Officer deems incompetent, careless, insubordinate or otherwise 

objectionable, or whose continued employment on the project is deemed by the 

Contracting Officer to be contrary to the Government's interests. 

 

H.13.2 CONSTRUCTION PERSONNEL SECURITY 

 

After award of the contract, the Contractor shall have ten days to submit to the 

Contracting Officer a list of workers and supervisors assigned to this project (Biographic 

Data on Personnel) for the Government to conduct all necessary security checks.  It is 

anticipated that security checks will take approximately ten (10) days to perform.  For 

each individual the list shall include: 

 
Complete application form provided by the Embassy 

Copy of ID card 

Passport 

Greek Social Security Medical Book 

Merchant Marine Seaman’s book  (if applicable) 

Penal record of type A 

Discharge papers (Greek Military service) 

 Pay Book (Greek Armed Forces) 

 

Failure to provide any of the above information may be considered grounds for 

rejection and/or re-submittal of the application.  Once the Government has completed the 
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security screening and approved the applicants, the Government will provide a badge to 

the individual for access to the site. The Government may revoke this badge at any time 

due to the falsification of data, or misconduct on site. 

 

H.14 MATERIALS AND EQUIPMENT 

 

H.14.1 SELECTION AND APPROVAL OF MATERIALS 

 

(a) STANDARD TO QUALITY.  All materials and equipment incorporated 

into the work shall be new and for the purpose intended, unless otherwise specified.  All 

workmanship shall be of good quality and performed in a skillful manner that will 

withstand inspection. 

 

(b) SELECTION BY CONTRACTOR.  Where the contract permits the 

Contractor to select products, materials or equipment to be incorporated in the work, or 

where specific approval is otherwise required by the contract, the Contractor shall furnish 

a Submittal Register to the Contracting Officer, for approval.  The Submittal Register 

shall include the names of the manufacturer, model number, and source of procurement 

of each such product, material or equipment, together with other pertinent information 

concerning the nature, appearance, dimensions, performance, capacity, and rating.  To 

ensure a timely review the Contractor shall provide a submittal register ten days after 

contract award showing when shop drawings, samples, or submittals shall be made.  

When directed to do so, the Contractor shall submit samples for approval at the 

Contractor's expense, with all shipping charges prepaid. Installation or use of any 

products, materials or equipment without the required approval shall be at the risk of 

subsequent rejection. 

 

H.14.2 CUSTODY OF MATERIALS 

 

The Contractor shall be responsible for the custody of all materials received for 

incorporation into the project, including Government furnished materials, upon delivery 

to the Contractor or to any person for whom it is responsible, including subcontractors. 

The Contractor shall deliver all such items to the site as soon as practicable.  If required 

by the Contracting Officer, the Contractor shall clearly mark in a manner directed by the 

Contracting Officer all items of which the Contractor has custody but which have not 

been delivered or secured at the site, clearly indicating the use of such items for the U.S. 

Government project. 

 

H.14.3 BASIS OF CONTRACT PRICE 

 

The contract price is based on the use of the materials, products and equipment 

specified in the contract, except for substitutions or "Or-Equal" items proposed by the 

Contractor which have been specifically approved by the Government at the time of 

execution of the contract.  Any substitution approved by the Government after execution 

of the contract shall be subject to an appropriate adjustment of the contract price. 
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H.14.4 SUBSTITUTIONS 

 

(a) PRIOR APPROVAL REQUIRED.  The Contractor must receive approval 

in writing from the Contracting Officer before substitutions (1) proposed by the 

Contractor but not yet approved at the time of execution of the contract, or (2) proposed 

by the Contractor after execution of the contract may be used in the project.  Sufficient 

information to permit evaluation by the Government must accompany any substitution 

request including but not limited to the reasons for the proposed substitution and data 

concerning the design, appearance, performance, composition, and relative cost of the 

proposed substitute.  The Contractor shall make requests for substitutions in a timely 

manner to permit adequate evaluation by the Government.  If, in the Contracting Officer's 

opinion, the use of such substitute items is not in the best interests of the Government, the 

Contractor must obtain the items originally specified with no adjustment in the contract 

price or completion date. 

 

(b) APPROVAL THROUGH SHOP DRAWINGS.  The Contractor may 

propose substitutions of materials in the submittal of shop drawings, provided such 

substitution is specifically requested in writing in the transmittal of the shop drawings to 

the Contracting Officer.  Such substitution requests must be made in a timely manner and 

supported by the required information. 

 

(c) FINAL APPROVAL ON DELIVERY.  Acceptance or approval of 

proposed substitutions under the contract are conditioned upon approval of items 

delivered at the site or approval by sample. Approval by sample shall not limit the 

Government's right to reject material after delivery to the site if the material does not 

conform to the approved sample in all material respects. 

  

H.14.5 "OR-EQUAL CLAUSE" 

 

References in the Specifications/Statement of Work to materials, products or 

equipment by trade name, make, or catalog number, or to specific processes, shall be 

regarded as establishing a standard of quality and shall not be construed as limiting 

competition.  The Contractor may propose for approval or rejection by the Contracting 

Officer the substitution of any material, product, equipment or process that the Contractor 

believes to be equal to or better than that named in the Specifications/Statement of Work, 

unless otherwise specifically provided in this contract. 

 

H.14.6 USE AND TESTING OF SAMPLES  

 

(―Samples‖ include materials and equipment.) 

 

(a) USE.  The Contractor shall send approved samples not destroyed in testing 

to the Contracting Officer.  Those which are in good condition will be marked for 

identification and may be used in the work.  Materials and equipment incorporated in the 

work shall match the approved samples within any specified tolerances.  Other samples 
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not destroyed in testing or not approved will be returned to the Contractor at its expense 

if so requested. 

 

(b) FAILURE OF SAMPLES.  If a sample fails to pass the specified tests 

described in this contract, any further samples of the same brand or make of that material 

or equipment may not be considered for use in performance under this contract. 

  

(c) TAKING AND TESTING OF SAMPLES.  Samples delivered on the site 

or in place may be taken by the Contracting Officer for additional testing by the 

Government outside of those required by the Contract documents.  Samples failing to 

meet contract requirements will automatically void previous approvals of the items 

tested.  The Contractor shall replace such materials or equipment found not to have met 

contract requirements, unless the Contracting Officer determines it to be in the 

Government's interest to accept the non-conforming materials or equipment with an 

appropriate adjustment of the Contract price as determined by the Contracting Officer. 

 

(d) COST OF ADDITIONAL TESTING BY THE GOVERNMENT.  When 

additional tests of samples are performed, only one test of each sample proposed for use 

will be made at the expense of the Government.  Samples which do not meet contract 

requirements will be rejected.  Further testing of additional samples, if required, will be 

made at the expense of the Contractor. 

 

H.15 IMPORTED MATERIALS, EQUIPMENT, AND PERSONNEL 

 

H.15.1 SHIPMENT AND CUSTOMS CLEARANCE 

 

 (a) Costs to be borne by Contractor.  The Contractor is responsible for paying all 

charges incurred in obtaining materials that must be imported for the project and in transporting 

the materials from their place or origin to the construction site.  Moving costs shall include, but 

not necessarily be limited to, packing, handling, cartage, overland freight, ocean freight, 

transshipment, port, unloading, customs clearance and duties (other than customs duties specified 

below), unpacking, storage, and all other charges including administrative costs in connection 

with obtaining and transporting the materials from their source to the project site. 

 

 (b) Duty-free clearance.  The Contractor shall not be responsible for customs duties 

for which the Government has been able to obtain a customs waiver.  The Contractor shall 

follow the instructions of the Contracting Officer as to the manner of labeling the shipping 

containers or otherwise processing shipments of imported materials in order to obtain, or 

continue to receive, duty free clearance through customs.  The Contractor shall be responsible for 

the payment of customs duties, if any, which  

 

(1) are imposed on items which are not labeled and processed in accordance 

with the Contracting Officer's instructions,  
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(2) are imposed on the Contractor's tools, construction equipment and 

machinery imported for use on the project, or  

 

(3) are otherwise ineligible for duty-free entry.   The Contractor is responsible 

for customs duties where the Contractor has failed to give adequate and timely 

notice to the Contracting Officer of importation on containers or materials which 

may be eligible for a customs waiver.  The Contracting Officer will provide 

instructions concerning time periods for notification of importation by the 

Contractor. 

 

(c) Customs Clearance.  The Government will be responsible for obtaining 

customs clearances, and for obtaining exemption certificates or paying customs duties not 

waived, for imported products, materials and equipment which are labeled and processed 

in accordance with the Contracting Officer's instructions.  The Government shall not be 

responsible for obtaining customs clearance for the Contractor's tools, construction 

equipment or machinery, nor for obtaining visas, entry or work permits for the 

Contractor's personnel. 

   

H.15.2 SURPLUS MATERIALS 

 

 Unless otherwise specified, any surplus materials, fixtures, articles or equipment 

remaining at the completion of the project shall become the property of the Contractor, except 

those items furnished by the Government, whose cost is not included in the contract price. 

 

H.16 SPECIAL WARRANTIES 

 

H.16.1 SPECIAL WARRANTY OBLIGATIONS 

 

Any special warranties that may be required under the contract shall be subject to 

the stipulations set forth in 52.246-21, "Warranty of Construction", as long as they do not 

conflict with the special warranty. 

 

H.16.2 WARRANTY INFORMATION 

 

The Contractor shall obtain and furnish to the Government all information 

required in order to make any subcontractor's, manufacturers, or supplier's guarantee or 

warranty legally binding and effective.  The Contractor shall submit both the information 

and the guarantee or warranty to the Government in sufficient time to permit the 

Government to meet any time limit specified in the guarantee or warranty, but not later 

than completion and acceptance of all work under this contract. 

 

H.17 EQUITABLE ADJUSTMENTS 

 

H.17.1 BASIS FOR EQUITABLE ADJUSTMENTS 
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Any circumstance for which the contract provides an equitable adjustment that 

causes a change within the meaning of paragraph (a) of the "Changes" clause shall be 

treated as a change under that clause.  The Contractor shall give the Contracting Officer 

written notice (within 20 days) stating: 

 

(a) the date, circumstances, and applicable contract clause authorizing an 

equitable adjustment and 

 

(b)  that the Contractor regards the event as a changed condition for which 

an equitable adjustment is allowed under the contract. 

 

H.17.2 DIFFERING SITE CONDITION NOTICE 

 

The Contractor shall provide written notice of a differing site condition within 10 

days of occurrence following FAR 52.236-2, Differing Site Conditions. 

 

H.17.3 DOCUMENTATION OF PROPOSALS FOR EQUITABLE ADJUSTMENTS 

 

(a) ITEMIZATION OF PROPOSALS AND REQUESTS.  The Contractor 

shall submit any request for equitable adjustment in the contract price, including any 

change proposal submitted in accordance with the "Changes" clause, in the form of a 

lump sum proposal supported with an itemized breakdown of all increases and decreases 

in the contract price in the detail required by the Contracting Officer, The request shall 

include all costs and delays related to or arising out of the change or event giving rise to 

the proposed adjustment, including any delay damages and additional overhead costs. 

 

(b) PROPOSED TIME ADJUSTMENTS.  The Contractor shall submit a 

proposed time extension (if applicable) with any request for an equitable adjustment or 

change proposal.  The request shall include sufficient information to demonstrate whether 

and to what extent the change will delay the completion of the contract.   

 

(c) RELEASE BY CONTRACTOR.  The price and time adjustment made in 

any contract modification issued as a result of a change proposal or request for an 

equitable adjustment shall be considered to account for all items affected by the change 

or other circumstances giving rise to an equitable adjustment.  Upon issuance of such 

contract modification, the Government shall be released from any and all liability under 

this contract for further equitable adjustments attributable to the facts and circumstances 

giving rise to the change proposal or request for equitable adjustment. 

 

H.18 NONCOMPLIANCE WITH CONTRACT REQUIREMENTS 

 

 If the Contractor, after receiving written notice from the Contracting Officer of 

noncompliance with any requirement of this contract, fails to initiate promptly appropriate 

action(s) to bring performance/work into compliance with a contract requirement within a 

reasonable period of time, the Contracting Officer shall have the right to order the Contractor to 

suspend any or all work under the contract.  This order shall be in force until the Contractor has 
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complied or has initiated such action as may be appropriate to comply within a reasonable period 

of time.  The Contractor will not be entitled to any extension of contract time or payment for any 

costs incurred as a result of being ordered to suspend work for such a cause. 

 

H.19 ZONING APPROVALS AND BUILDING PERMITS 

 

The Government is responsible for: 

 

 obtaining proper zoning or other land use control approval for the project, 

 

 obtaining the approval of the Contract Drawings and Specifications,  

 

 paying fees due, and 

 

 obtaining and paying for the initial building permits. 
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SECTION I - CONTRACT CLAUSES 

 

I.1 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

 

 This contract incorporates one or more clauses by reference, with the same force and 

effect as if they were given in full text. Upon request, the Contracting Officer will make their full 

text available. Also, the full text of a clause may be accessed electronically at: 

http://acquisition.gov/far/index.html   or, http://farsite.hill.af.mil/search.htm 

 

These addresses are subject to change.  If the Federal Acquisition Regulation (FAR) is 

not available at the locations indicated above, use the Dept. of State Acquisition Website at 

http://www.statebuy.state.gov/ to see the links to the FAR.   You may also use an Internet 

―search engine‖ (such as, Yahoo, Excite, Alta Vista, etc.) to obtain the latest location of the most 

current FAR. 

 

FEDERAL ACQUISITION REGULATION (48 CFR Ch. 1) 

 

52.202-1 DEFINITIONS JUL 2004 

52.203-3 GRATUITIES APR 1984 

52.203-5 COVENANT AGAINST CONTINGENT FEES APR 1984 

52.203-6   RESTRICTIONS ON SUBCONTRACTOR SALES TO 

THE GOVERNMENT 

SEP 2006 

52.203-7 ANTI-KICKBACK PROCEDURES OCT 2010 

52.203-8 CANCELLATION, RECISSION AND RECOVERY OF 

FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY 

JAN 1997 

52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR 

IMPROPER ACTIVITY 

JAN 1997 

52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE 

CERTAIN FEDERAL TRANSACTIONS 

OCT 2010 

52.204-4 PRINTING/COPYING DOUBLE-SIDED ON 

RECYCLED PAPER 

AUG 2000 

52.204-9 PERSONAL VERIFICATION OF CONTRACTOR 

PERSONNEL  

JAN 2011 

52.204-10 REPORTING EXECUTIVE COMPENSATION AND 

FIRST-TIER SUBCONTRACT AWARDS 

JUL 2010 

52.209-6 PROTECTING THE GOVERNMENT’S INTEREST 

WHEN SUBCONTRACTING WITH CONTRACTORS 

DEBARRED, SUSPENDED, OR PROPOSED FOR 

DEBARMENT 

DEC 2010 

52.215-2 AUDIT AND RECORDS – NEGOTIATION OCT 2010 

52.215-8 ORDER OF PRECEDENCE – UNIFORM CONTRACT 

FORMAT 

OCT 1997 

52.215-21 REQUIREMENTS FOR COST OR PRICING DATA 

OR PRICING DATA OR INFORMATION OTHER 

THAN COST OR PRICING DATA – 

MODIFICATIONS 

OCT 1997 

http://www.statebuy.gov/home.htm
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52.216-7 ALLOWABLE COST AND PAYMENT 

ALTERNATE I 

JUN 2011 

JUN 2011 

52.222-1 NOTICE TO THE GOVERNMENT OF LABOR 

DISPUTES 

FEB 1997 

52.222-19 CHILD LABOR – COOPERATION WITH 

AUTHORITIES AND REMEDIES 

AUG 2010 

52.222-50 COMBATING TRAFFICKING IN PERSONS  

 

FEB 2009 

52.223-18 CONTRACTOR POLICY TO BAN TEXT 

MESSAGING WHILE DRIVING 

AUG 2011 

52.225-13 RESTRICTIONS ON CERTAIN FOREIGN 

PURCHASES 

JUN 2008 

52.225-14 INCONSISTENCY BETWEEN ENGLISH VERSION 

AND TRANSLATION OF CONTRACT 

FEB 2000 

52.228-2 ADDITIONAL BOND SECURITY OCT 1997 

52.228-4 WORKERS’ COMPENSATION AND WAR-HAZARD 

INSURANCE OVERSEAS  

APR 1984 

52.228-5 INSURANCE – WORK ON A GOVERNMENT 

INSTALLATION 

JAN 1997 

52.228-11 PLEDGES OF ASSETS SEP 2009 

52.228-13 ALTERNATIVE PAYMENT PROTECTION JUL 2000 

52.228-14 IRREVOCABLE LETTER OF CREDIT DEC 1999 

52.229-6 TAXES – FOREIGN FIXED-PRICE CONTRACTS JUN 2003 

52.232-5 PAYMENTS UNDER FIXED-PRICE 

CONSTRUCTION CONTRACTS 

SEP 2002 

52.232-17 INTEREST OCT 2010 

52.232-18 AVAILABILITY OF FUNDS APR 1984 

52.232-24 PROHIBITION OF ASSIGNMENT OF CLAIMS JAN 1986 

52.232-27 PROMPT PAYMENT FOR CONSTRUCTION 

CONTRACTS 

OCT 2008 

52.232-34 PAYMENT BY ELECTRONIC FUNDS TRANSFER – 

OTHER THAN CENTRAL CONTRACTOR 

REGISTRATION 

MAY 1999 

52.233-1 DISPUTES 

ALTERNATE I 

JUL 2002 

DEC 1991 

52.233-3 PROTEST AFTER AWARD AUG 1996 

52.233-4 APPLICABLE LAW FOR BREACH OF CONTRACT 

CLAIM 

OCT 2004 

52.236-2 DIFFERING SITE CONDITIONS APR 1984 

52.236-3 SITE INVESTIGATION AND CONDITIONS 

AFFECTING THE WORK 

APR 1984 

52.236-5 MATERIAL AND WORKMANSHIP APR 1984 

52.236-6 SUPERINTENDENCE BY THE CONTRACTOR APR 1984 

52.236-7 PERMITS AND RESPONSIBILITIES NOV 1991 

52.236-8 OTHER CONTRACTS APR 1984 
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52.236-9 PROTECTION OF EXISTING VEGETATION, 

STRUCTURES, EQUIPMENT, UTILITIES, AND 

IMPROVEMENTS 

APR 1984 

52.236-10 OPERATIONS AND STORAGE AREAS APR 1984 

52.236-11 USE AND POSSESSION PRIOR TO COMPLETION APR 1984 

52.236-12 CLEANING UP APR 1984 

52.236-14 AVAILABILITY AND USE OF UTILITY SERVICES APR 1984 

52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS APR 1984 

52.236-21 SPECIFICATIONS AND DRAWINGS FOR 

CONSTRUCTION 

FEB 1997 

52.236-26 PRECONSTRUCTION CONFERENCE FEB 1995 

52.242-3 PENALTIES FOR UNALLOWABLE COSTS MAY 2001 

52.242-13 BANKRUPTCY JUL 1995 

52.243-4 CHANGES JUNE 2007 

52.243-5 CHANGES AND CHANGED CONDITIONS APR 1984 

52.245-9 USE & CHARGES AUG 2010 

52.246-21 WARRANTY OF CONSTRUCTION MAR 1994 

52.248-3 VALUE ENGINEERING – CONSTRUCTION OCT 2010 

52.249-2 TERMINATION FOR CONVENIENCE OF THE 

GOVERNMENT (FIXED-PRICE) 

ALTERNATE I 

MAY 2004 

 

SEPT 1996 

52.249-14 EXCUSABLE DELAY APRIL 1984 

52.249-10 DEFAULT (FIXED-PRICE CONSTRUCTION) APR 1984 

 

 

THE FOLLOWING CLAUSES ARE SET FORTH IN FULL TEXT: 

  

I.1 652.204-70 DEPARTMENT OF STATE PERSONAL IDENTIFICATION CARD 

ISSUANCE PROCEDURES (MAY 2011) 

 

  (a) The Contractor shall comply with the Department of State (DOS) Personal Identification 

Card Issuance Procedures for all employees performing under this contract who require frequent 

and continuing access to DOS facilities, or information systems.  The Contractor shall insert this 

clause in all subcontracts when the subcontractor’s employees will require frequent and 

continuing access to DOS facilities, or information systems.   

  (b) The DOS Personal Identification Card Issuance Procedures may be accessed at 

http://www.state.gov/m/ds/rls/rpt/c21664.htm  

 

I.2 652.243-70   NOTICES (AUG 1999) 

 

Any notice or request relating to this contract given by either party to the other shall be in 

writing.  Said notice or request shall be mailed or delivered by hand to the other party at the 

address provided in the schedule of the contract.  The contracting officer must make all 

modifications to the contract in writing. 

 

I.3 652.242-73 AUTHORIZATION AND PERFORMANCE  (AUG 1999) 

http://www.state.gov/m/ds/rls/rpt/c21664.htm
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(a) The contractor warrants the following: 

 

(1) That is has obtained authorization to operate and do business in the country or 

countries in which this contract will be performed; 

 

(2) That is has obtained all necessary licenses and permits required to perform 

this contract; and, 

 

(3) That it shall comply fully with all laws, decrees, labor standards, and 

regulations of said country or countries during the performance of this contract. 

 

(b) If the party actually performing the work will be a subcontractor or joint venture 

partner, then such subcontractor or joint venture partner agrees to the requirements of paragraph 

(a) of this clause. 

 

I.4 RESERVED 

 

I.5 THE FOLLOWING CLAUSE IS APPLICABLE IF CHECKED 

 [   ]  652.229-70 EXCISE TAX EXEMPTION STATEMENT FOR CONTRACTORS WITHIN 

THE UNITED STATES (JUL 1988) 

This is to certify that the item(s) covered by this contract is/are for export solely for the use of 

the U.S. Foreign Service Post identified in the contract schedule. 

The Contractor shall use a photocopy of this contract as evidence of intent to export. Final proof 

of exportation may be obtained from the agent handling the shipment. Such proof shall be 

accepted in lieu of payment of excise tax. 

I.6. 52.228-15  Performance and Payment Bonds—Construction (OCT 2010)  

 

(a) Definitions. As used in this clause—  

 

―Original contract price‖ means the award price of the contract; or, for requirements 

contracts, the price payable for the estimated total quantity; or, for indefinite-quantity contracts, 

the price payable for the specified minimum quantity. Original contract price does not include 

the price of any options, except those options exercised at the time of contract award. 

  

(b) Amount of required bonds. Unless the resulting contract price is $150,000 or less, the 

successful offeror shall furnish performance and payment bonds to the Contracting Officer as 

follows:  

(1) Performance bonds (Standard Form 25). The penal amount of performance 

bonds at the time of contract award shall be 100 percent of the original contract price.  

(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at 

the time of contract award shall be 100 percent of the original contract price.  
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(3) Additional bond protection.  

 

(i) The Government may require additional performance and payment bond 

protection if the contract price is increased. The increase in protection generally will 

equal 100 percent of the increase in contract price.  

(ii) The Government may secure the additional protection by directing the 

Contractor to increase the penal amount of the existing bond or to obtain an additional 

bond.  

 

(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including 

any necessary reinsurance agreements, to the Contracting Officer, within the time period 

specified in the Bid Guarantee provision of the solicitation, or otherwise specified by the 

Contracting Officer, but in any event, before starting work.  

 

(d) Surety or other security for bonds. The bonds shall be in the form of firm 

commitment, supported by corporate sureties whose names appear on the list contained in 

Treasury Department Circular 570, individual sureties, or by other acceptable security such as 

postal money order, certified check, cashier's check, irrevocable letter of credit, or bonds or 

notes of the United States.  Treasury Circular 570 is published in the Federal Register or 

Department of Treasury, Financial Management Service, Surety Bond Branch, 3700 East West 

Highway, Room 6F01, Hyattsville, MD 20782.  Or via the internet at  

 

   http:://www.fms.treas.gov/c570/.   

 

(e) Notice of subcontractor waiver of protection (40 U.S.C. 3133(c)). Any waiver of the 

right to sue on the payment bond is void unless it is in writing, signed by the person whose right 

is waived, and executed after such person has first furnished labor or material for use in the 

performance of the contract.‖ 

 

I.7 652.225-71  SECTION 8(A) OF THE EXPORT ADMINISTRATION ACTS OF 

1979, AS AMENDED (AUG 1999) 

 

(a) Section 8(a) of the U.S. Export Administration Act of 1979, as amended (50 

U.S.C. 2407(a)), prohibits compliance by U.S. persons with any boycott fostered by a foreign 

country against a country which is friendly to the United States and which is not itself the object 

of any form of boycott pursuant to United States law or regulation. The Boycott of Israel by Arab 

League countries is such a boycott, and therefore, the following actions, if taken with intent to 

comply with, further, or support the Arab League Boycott of Israel, are prohibited activities 

under the Export Administration Act: 

 

(1) Refusing, or requiring any U.S. person to refuse to do business with or in 

Israel, with any Israeli business concern, or with any national or resident of Israel, or with 

any other person, pursuant to an agreement of, or a request from or on behalf of a 

boycotting country; 
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(2) Refusing, or requiring any U.S. person to refuse to employ or otherwise 

discriminating against any person on the basis of race, religion, sex, or national origin of 

that person or of any owner, officer, director, or employee of such person; 

 

(3) Furnishing information with respect to the race, religion, or national origin 

of any U.S. person or of any owner, officer, director, or employee of such U.S. person; 

 

(4) Furnishing information about whether any person has, has had, or 

proposes to have any business relationship (including a relationship by way of sale, 

purchase, legal or commercial representation, shipping or other transport, insurance, 

investment, or supply) with or in the State of Israel, with any business concern organized 

under the laws of the State of Israel, with any Israeli national or resident, or with any 

person which is known or believed to be restricted from having any business relationship 

with or in Israel; 

 

(5) Furnishing information about whether any person is a member of, has 

made contributions to, or is otherwise associated with or involved in the activities of any 

charitable or fraternal organization which supports the State of Israel; and, 

 

(6) Paying, honoring, confirming, or otherwise implementing a letter of credit 

which contains any condition or requirement against doing business with the State of 

Israel. 

 

(b) Under Section 8(a), the following types of activities are not forbidden 

``compliance with the boycott,'' and are therefore exempted from Section 8(a)'s prohibitions 

listed in paragraphs  

(a)(1)-(6) above: 

 

(1) Complying or agreeing to comply with requirements: 

 

(i) Prohibiting the import of goods or services from Israel or goods produced 

or services provided by any business concern organized under the laws of Israel or by 

nationals or residents of Israel; or, 

 

(ii) Prohibiting the shipment of goods to Israel on a carrier of Israel, or by a 

route other than that prescribed by the boycotting country or the recipient of the 

shipment; 

 

(2) Complying or agreeing to comply with import and shipping document 

requirements with respect to the country of origin, the name of the carrier and route of 

shipment, the name of the supplier of the shipment or the name of the provider of other 

services, except that no information knowingly furnished or conveyed in response to such 

requirements may be stated in negative, blacklisting, or similar exclusionary terms, other 

than with respect to carriers or route of shipments as may be permitted by such 

regulations in order to comply with precautionary requirements protecting against war 
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risks and confiscation; 

 

(3) Complying or agreeing to comply in the normal course of business with 

the unilateral and specific selection by a boycotting country, or national or resident 

thereof, of carriers, insurance, suppliers of services to be performed within the boycotting 

country or specific goods which, in the normal course of business, are identifiable by 

source when imported into the boycotting country; 

 

(4) Complying or agreeing to comply with the export requirements of the 

boycotting country relating to shipments or transshipments of exports to Israel, to any 

business concern of or organized under the laws of Israel, or to any national or resident of 

Israel; 

 

(5) Compliance by an individual or agreement by an individual to comply 

with the immigration or passport requirements of any country with respect to such 

individual or any member of such individual's family or with requests for information 

regarding requirements of employment of such individual within the boycotting country; 

and, 

 

(6) Compliance by a U.S. person resident in a foreign country or agreement 

by such person to comply with the laws of that country with respect to his or her 

activities exclusively therein, and such regulations may contain exceptions for such 

resident complying with the laws or regulations of that foreign country governing imports 

into such country of trademarked, trade named, or similarly specifically identifiable 

products, or components of products for his or her own use, including the performance of 

contractual services within that country, as may be defined by such regulations. 

 

 

I.8 652.229-71  PERSONAL PROPERTY DISPOSITION AT POSTS ABROAD (AUG 

1999) 

 

Regulations at 22 CFR Part 136 require that U.S. Government employees and their 

families do not profit personally from sales or other transactions with persons who are not 

themselves entitled to exemption from import restrictions, duties, or taxes. Should the contractor 

experience importation or tax privileges in a foreign country because of its contractual 

relationship to the United States Government, the contractor shall observe the requirements of 22 

CFR Part 136 and all policies, rules, and procedures issued by the chief of mission in that foreign 

country. 

 

I.9  CONTRACTOR IDENTIFICATION (JULY 2008) 

 

Contract performance may require contractor personnel to attend meetings with 

government personnel and the public, work within government offices, and/or utilize 

government email. 
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Contractor personnel must take the following actions to identify themselves as non-federal 

employees: 

 

1) Use an email signature block that shows name, the office being supported and company 

affiliation (e.g. ―John Smith, Office of Human Resources, ACME Corporation Support 

Contractor‖); 

 

2) Clearly identify themselves and their contractor affiliation in meetings; 

 

3)   Identify their contractor affiliation in Departmental e-mail and phone listings whenever 

contractor personnel are included in those listings; and  

 

4)  Contractor personnel may not utilize Department of State logos or indicia on business 

cards. 
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LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 

 

SECTION J - LIST OF ATTACHMENTS 

 

 

ATTACHMENT NO. DESCRIPTION OF ATTACHMENT NO. PAGES 

Attachment 1  Performance and Guaranty Bond  1 

Attachment 2  Payment Bond   1 

Attachment 3 Breakdown of proposal by Division of 

Specifications  

1 

Attachment 4 Scope of Work 1 

Attachment 5 Drawings (to be provided upon request) 1 
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ATTACHMENT 1 

 

   PERFORMANCE AND GUARANTY BOND  

    (to be provided upon award)  
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ATTACHMENT 2 

 

     PAYMENT BOND  

         (to be provided upon award)  
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ATTACHMENT 3 
 

UNITED STATES DEPARTMENT OF STATE 

BREAKDOWN OF PRICE BY DIVISIONS OF SPECIFICATIONS 

 
(1)  DIVISION/DESCRIPTION (2)  LABOR (3) MATERIALS (4) OVERHEAD (5)PROFIT (6)TOTAL 

1.  General Requirements/ 

Mobilization 

     

2.  Site Work      

3.  Concrete      

4.  Masonry      

5.  Metals      

6.  Wood and Plastic      

7.  Thermal and Moisture      

8.  Doors and Windows      

9.  Finishes      

10.  Specialties      

11.  Equipment      

12.  Furnishings      

13.  Special Construction      

14.  Conveying Systems      

15.  Mechanical      

16.  Electrical      

TOTAL      

 

Allowance Items: 

 

PROPOSAL PRICE TOTAL:   

             

Alternates  (list separately do not total) 

 

             

Offeror:                                                                                                         Date  
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ATTACHMENT 4 

    

Embassy Office Building Athens, Greece 

 

 

“Underground storage tank 
replacement” 

 

SCOPE OF WORK/PROJECT DESCRIPTION 
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Introduction/summary of works 

The contractor shall provide labor, equipment, and materials to remove one existing steel 

underground storage tank (UST) and install one new double wall fiberglass reinforced plastic or 

one double wall polymer jacketed steel tank. The new UST shall be approximately 38,000 liters. 

The new tank installation work will include all associated equipment for leak detection and 

monitoring and all piping in accordance with the specifications detailed in this document.  The 

new UST will be used to store diesel. The contractor is responsible for all aspects of the work 

necessary to deliver a complete functioning system that meets the performance criteria outlined 

below and the general design intent. 

 Scope of services 

The contractor shall arrange and prepare all the details associated with the installation of the new 

UST and the removal of the existing UST, including all the necessary labor, equipment, and 

materials, tests, certification, local permits (if any) and commissioning services.  A project 

schedule shall be provided by the contractor as a part of the proposal.  The schedule shall be 

based on the number of days from notice of award, and should include milestones including, but 

not limited to, ordering of materials (tanks, piping, accessories, and monitoring system), delivery 

of materials to site, mobilization of labor and equipment to job site, site activities, completion of 

site work, new system startup, and training.  Contractor will be responsible for delivering the 

new tank to the installation site at the U.S. Embassy.  

The contractor shall submit all design plans and product specifications regarding the installation 

of the new UST system to the Embassy prior to start of work 

Contaminated soil or water is not anticipated during this project; however, if contaminated 

material is encountered during excavation of the soil for the new tank, the Embassy should be 

notified immediately for direction.  The scope of services required includes, but is not limited to, 

the following: 

Site visit 

The contractor shall conduct an initial site inspection, if necessary, to obtain an overview of the 

project and document the existing job conditions to allow for proper design, cost estimating, and 

scheduling of work. 

Temporary storage containers and transfer of fuel 

The contractor shall provide temporary storage of at least 10,000 liters. The remaining fuel from 

the current UST shall be pumped into a truck and stored off-site. The contractor shall filter and 

transfer fuel from the existing UST into the temporary tank.  The Contractor shall provide 

temporary storage and delivery system to maintain fuel service to the existing generator and 

boiler during the construction activities. The contractor shall furnish and install temporary, 

flexible supply and return lines to connect to the existing generator, if needed.  Continuous fuel 

supply to the existing generator and boilers shall be maintained using the temporary tank. The 

contractor shall provide a temporary fencing around the temporary tank.  

Following installation of the new UST, fuel remaining in the temporary tank must be transferred 

to the newly installed UST. The fuel that was stored off-site shall be filtered and transferred into 

the new UST. 
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Underground storage tank installation 

The contractor shall use an experienced crew to install the new UST that will provide fuel to the 

existing connection at the building for the generator and the boiler. The UST system shall be 

installed in accordance with the requirements of this section, local requirements, and all UST 

manufacturers’ installation guidelines. The contractor shall be responsible for all the work and 

quality control associated with the installation of the new UST.  This work includes, but is not 

limited to, the following: 

UST specifications 

The new UST shall be double wall fiberglass reinforced plastic (FRP) or double wall polymer 

jacketed steel tank (for example Glasteel, Plasteel Titan, Permatank, or equivalent) tank with 

nominal capacity of approximately 38,000 liters. The new tank should not be special ordered due 

to its size. A standard size that is close to the required capacity will suffice. The new UST shall 

comply with the applicable, if any, Underwriters Laboratory (UL 58 and UL 1746) Standards.  

 

Quality assurance 

Governing standards: 

 U.L. 58, Underwriters Laboratories, Inc., Steel Underground Tanks for Flammable and 

Combustible Liquids. 

 U.L. 1746, Underwriters Laboratories, Inc., Corrosion Protection Systems for 

Underground Storage Tanks. 

 NFPA 30 and 30A, National Fire Protection Association Flammable and Combustible 

Code. 

 Uniform Fire Code, International Fire Code Institute. 

 PEI/RP-100 Petroleum Equipment Institute, Recommended Practices for Installation of 

Underground Liquid Storage Systems 

 ANSI B137.1-1971 

 ACT 100, Steel Tank Institute Specification for the Fabrication of FRP/Clad 

Underground Tanks. 

Submittals 

A.  Shop Drawings:  Contractor shall submit copies of shop drawings for each tank, location of 

fittings and accessories with specific dimensions shall be shown on all drawings. 

B.  Drawing Approval:  Contractor shall receive drawing approval prior to product fabrication. 

C.  Catalog Data:  Contractor shall submit current copies of the manufacturer's literature. 

D.  Certification: Tank shall bear the U.L.Listing Mark for secondary containment, composite 

underground tank for flammable liquid storage and the ACT 100 label for corrosion protection. 

E.  Installation Instructions:  Contractor shall submit copies of manufacturer's current installation 

instructions. 
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Products 

A.  Loading Conditions:  Tank shall meet the following design criteria. 

1. Surface Loads:  When installed according to manufacturer's installation instructions, 

tanks shall withstand surface H-20 axle load (32,000 lbs/axle). 

2. Internal load:  Primary and secondary tank shall withstand an air pressure test of 3 to 5 

psi. 

3. Tanks shall be designed to support accessory equipment such as ladders, submerged 

pumps, containment sumps, etc. when installed according to manufacturer's instructions and 

limitations. 

4. Tank shall be designed in such a manner to provide for monitoring of the interstice. 

5. Primary and secondary tank shall be designed per Underwriters Laboratories, Inc. 

Standard UL-58 / UL-1746 part 2 and so labeled. 

B.  Product Storage Requirements 

1. Tank shall be capable of storing liquids with specific gravity up to 1.1. 

2. Tank are designed for operation at atmospheric pressure only.  All primary tanks shall 

be vented to the atmosphere. 

3. Tank shall be capable of storing gasoline, gasohol, jet fuel, diesel fuel or methanol at 

ambient underground temperature or used for fuel oil at temperatures not to exceed 120 degrees 

Fahrenheit. 

4. The interstice shall be monitored using a static monitoring system. 

C.  Dimensional Requirements 

1. Nominal capacity of the tank shall be 38.000 liters. 

2. Nominal outside diameter of the tank shall be 2.5m. 

3. Overall length of the tank shall be approximately 8.4m. 

Accessories 

A.  Certification Plate:  Underwriters Laboratories, Inc. label and ACT 100 label shall be affixed 

to each tank. 

B.  Fittings – NPT 

1. All threaded fittings shall be of a material of construction consistent with the 

requirements of the Underwriters Laboratories listing. All fittings shall be protected using 

threaded plugs or suitable covers. 

2. Standard fittings shall be 4" NPT forged steel weld flanges. (If required by regulation, 

a 5" NPT forged steel weld flange with 5"x4" nylon dielectric bushing may be used). 

3. Interstice monitoring opening shall be 3" forged steel weld flange with 3" x 2" nylon 

dielectric bushing installed.  

4. Location:  Refer to drawings for location. 

C.  Interior Ladder:  If required, supplied by tank manufacturer and designed to provide for tank 

deflection. 

D.  Manways (optional): 

1. All manways shall be furnished with U.L.listed gaskets, bolts, and covers. 

E.  Containment Piping Sump (optional): 

1. As required, sump may be used for secondary containment at the submerged pump 

location. 

F.  Interior Paint and Coating: 

1. If required, see Paint Section. 
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G.  Anchor Straps:  If required, provide flat carbon steel anchor straps or other approved 

anchoring material as recommended by the tank manufacturer for each tank. The number, size 

and location shall be as that shown on the contract drawings.  A suitable dielectric material shall 

be placed between the steel strap and tank at time of installation. 

H.  Lifting Lugs:  Suitably designed and located lifting lugs or lifting plugs shall be provided 

with each tank and be capable of sustaining the tank  weight with a 2:1 safety factor. 

 

The contractor shall verify points of connection with all piping connected to the UST and 

identify opening locations on UST. The contractor shall submit the design and all manufacturer 

specifications regarding the proposed UST to the Embassy for approval prior to the start of the 

project.  No work shall proceed without the approval of the Embassy.   

Installation 

Tank shall be installed in strict accordance with the most recent installation instructions provided 

by the tank manufacturer, PEI/RP100, NFPA 30, UFC, local ordinance, or other applicable 

codes. 

Testing 

A.  The tank shall be delivered to jobsite with a vacuum of at least 5.3 inches Hg on the 

interstitial space.  If the minimum vacuum is maintained for one hour, the inner tank and outer 

tank may be considered properly tested. 

B.  Alternate:  The primary tank shall successfully complete an air pressure test of 3-5 psi. See 

manufacturers air testing procedures. WARNING:  Pressure testing of the interstice shall be in 

strict accordance with manufacturer's instructions.  Do not overpressurize. 

C.  A volumetric test shall be performed on the entire storage system prior to being placed into 

operation. 

Tank shipment 

The contractor will be responsible for moving and delivering the new UST to its respective 

location for installation. The contractor will take full responsibility for the condition of the UST. 

If the tank is damaged during transport or installation, the tank will be repaired by the contractor 

and recertified by the manufacturer at no cost to the Embassy. If the tank is beyond repair, it will 

be replaced by the contractor at no cost to the Embassy. 

The instructions given in the UST manufacturer’s installation manual shall strictly govern all 

movement and temporary placement of UST from the point of distribution to the point of 

installation.  The UST shall be moved only using the manufacturer’s specific guidelines.  UST 

shall not be lifted or hoisted while under pressure, shall not be moved with chains or cables 

around the tank, and shall not be rolled or dropped.   

Pre-installation testing 

The contractor shall test the UST prior to installation to ensure that it meets the required 

manufacturer specifications. This testing shall include, but not be limited to, the following: 

i. Exterior Tank Inspection.  Inspect the exterior of the tank for any cracks.  Lift tank by 

lifting lugs to inspect the bottom of the tank.  
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ii. Primary Tank Pressure Test. Pressure test the UST by pressurizing the tank to a 

maximum 35 kPa (5psi) or as recommended by the manufacturer.  Monitor the air gauge 

for a minimum of one hour to make sure the air pressure is maintained.  Apply soapy 

water to all tank fittings and manways and check for air leaks via bubbles.  If bubbles are 

present, tighten plugs and/or bolts and retest the tank.  

iii. Secondary Tank Pressure Test.  Following successful air testing of the primary tank, the 

secondary tank shall be tested by bleeding air from the primary tank slowly into the 

secondary interstitial space.  As with the primary tank, the pressure will be monitored for 

a minimum of one hour and any secondary tank fittings and exterior tank joints (i.e., joint 

between tank cylinder and end caps) soaped to check for leaks. 

If the UST fails repeated pressure tests, the Embassy’s on-site designated representative shall be 

notified immediately.  Under no circumstance shall the failed tank be installed.  It is the 

Contractor’s responsibility either to repair the UST and obtain manufacturer certification on the 

repair, or provide another UST that will pass the pressure test. 

Excavation preparation and support 

During or prior to testing activities, the excavation area for the new UST shall be made ready to 

accept the tank.  At a minimum, the sidewalls of the excavation shall be 610 mm away from the 

sides and ends of the UST.  The excavation shall be sloped, benched, or shored as necessary to 

allow safe entry into the excavation and to prevent cave-ins. The contractor is responsible for all 

excavation means and methods, including sheeting/shoring, to ensure the safety of workers in 

and around the excavation at all times. The contractor shall ensure the structural safety of all the 

adjacent buildings and utilities.  

There are chiller lines (including power) that will have to be temporarily relocated during the 

construction process. Existing chiller lines (including power) running over the UST area will be 

replaced by flexible supply and return lines which will run around the area. Flexible lines will 

maintain connection with the chiller during UST installation. The contractor shall provide 

adequate cover for the relocated lines. The chiller shall remain functional during the construction 

process. After construction is completed the chiller lines (including power) shall be placed in the 

original location as pre-construction in a similar duct as the original. 

Burial depth and cover 

The top of the UST shall not be buried at a depth that exceeds 2.1 meters from the ground 

surface.  The burial depth shall be sufficient to prevent tank float when combined with tank 

anchoring, and to allow sloping of product piping from the connection point at the building back 

to the tank at a minimum of 1 percent.  A minimum of 300 mm of bedding material shall be 

placed beneath the tank over a 300 mm thick concrete hold-down slab.  

Contractor should pay specific attention to placement and direction of tank when considering 

pipe layout.  
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Anchoring of tank 

UST shall be mechanically anchored using concrete slabs above and/or below the UST, or by 

burying the tank at a depth indicated by the manufacturer to prevent the UST from floating 

assuming a completely flooded tank excavation. 

The UST weight, overburden above tank, weight of concrete hold down slab, and UST buoyancy 

shall be considered in the computation for sizing concrete hold down slabs if a subsurface hold 

down slab is to be used.  A safety factor of hold down forces to buoyancy forces of a minimum 

of 1.5 shall be demonstrated. 

The excavation shall have a suitably prepared bed, and the tank shall not be dumped or dropped, 

but shall be carefully placed.  The UST shall be secured using manufacturer approved hold down 

anchor straps placed at the manufacturer-designated locations on the UST if anchoring is 

employed. The UST shall be checked for deflection by measuring the tank diameter before and 

after tightening the anchor straps. 

Backfilling and site restoration 

The excavation shall be dewatered, if necessary, to provide a stable base to begin backfilling.  

Excavation support might be required prior to backfilling and is the responsibility of the 

contractor.  

Uncontaminated soil may be used as backfill in the UST excavation so long as the material meets 

manufacturer’s recommendations and the backfill criteria specified below.  

The UST shall be handled in a manner that will prevent damage to the UST coating by impact or 

abrasion. Tank bedding and backfill material shall consist of rounded, washed pea gravel with 

sizes varying from 3.175 mm to 19.05 mm, or may be crushed stone aggregate with sizes varying 

from 3.175 mm to 12.7 mm, or may be washed sand.  Tank backfill shall cover the tank by not 

less than 305 mm.  Backfill material shall be tamped thoroughly in courses of 300 mm layers.  

No foreign material, such as broken bricks, cinder blocks, cobles, etc., shall be permitted in the 

backfill.  Backfill must also not contain any ash, cinders, ironite, or other corrosive material. For 

layers of backfill material over 30cm deep they will have to be compacted in layers to assure 

stability. 

If native soils outside the limits of excavation are unstable, and/or may have the ability to wash 

into the tank bedding/backfill, then the tank excavation will be lined with filter fabric prior to 

bedding the hole with manufacturer’s approved material.  The contractor is to assume this is 

necessary. 

Following backfilling, the site shall be restored to match existing conditions using sod.  The 

contractor is responsible to ensure the sod matches existing and that rooting is established 

including watering as necessary. Every effort shall be made to preserve the existing trees and 

shrubs. 

UST manholes and access 

UST manholes and access shall be provided with the tank.  The installation of such shall be done 

in accordance with tank manufacturer’s specifications.  At a minimum, one tank access manway 

with a containment sump shall be provided. The tank manways are to be made accessible 

through at at-grade manholes with a minimum 914 mm opening.  All manholes at grade shall be 

slight raised so the water drains away from them. 
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A metal placard (sign) shall be placed installed in the manhole indicating the size of the tank, the 

date of installation and the contents of the tank. 

Tank removal 

There is one existing approximately 40,000 liter UST on site that is to be removed. The 

Contractor shall develop a detailed site-specific UST removal plan.   

The contractor shall use an experienced crew to remove the tank and all associated accessories. 

The contractor shall be responsible for all of the work associated with the removal of the existing 

UST.  This work includes, but is not limited to:  

Site preparation 

After the receipt of the delivery order and when all preparation and planning activities are 

complete, a crew shall be dispatched to the site on the scheduled start date.  Necessary equipment 

shall be mobilized and coordinated to arrive on site at or before the scheduled start date.  The 

crew superintendent shall check in with the facility contact upon arrival at the site to introduce 

himself and his crew, and verify activities to be conducted.  He shall ensure that no unplanned 

facility operations are being conducted that would interfere with the UST work and that the 

contractor is still cleared to proceed with the work.  

Before work is initiated, the crew shall identify the limits of work, establish work zones, and 

install appropriate safety fencing, temporary chain link fencing, barricades, and signage, if 

needed.  Work zones shall be clearly demarcated and areas for staging and stockpiling 

contaminated and non-contamin 

Erosion and sediment controls shall be established at each work and stockpile area and also at 

storm-water drainage inlets to prevent runoff from entering the excavation and eliminate 

sediments from accumulating in the catch basins.  

Product transfer, storage, removal and disposal 

Following the completion of the temporary tank installation, product in the existing tank shall be 

filtered and transferred by the contractor into the temporary tank.  Prior to transfer of product, 

fuel lines shall be drained back to the existing UST and taken out of service to the extent 

possible.  All remaining tank contents shall be removed from the tank using a pump truck.  

Unusable residual product and/or sludge shall be characterized and taken off site by the 

contractor for disposal/recycling.  

UST inerting and cleaning 

After transfer of useable product, existing product lines are to be drained back to the tank and 

flushed.  Fuel residue and/or sludge shall be removed. Residue and shall be removed using a 

pump truck and shall be disposed of at a permitted wastewater treatment or disposal facility.  

Confined entry into the tank is not permitted.  

All accessible ancillary equipment associated with the UST shall be removed in its entirety or 

capped at the appropriate locations. Any piping that will remain underground shall be free of all 

residual fuel and rendered inert with nitrogen, carbon dioxide or other approved methods. 
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Tank excavation and removal 

An initial excavation will be conducted to access the top of the tank to allow the tank to be 

pumped out, inerted and cleaned.  Following this initial excavation, shoring will be installed, as 

necessary, and upon completion of shoring, the remaining excavation will be performed. 

During excavation, soil will be screened for the presence of contamination through visual 

observation, as well as through measurements with a direct-reading organic vapor analyzer, if 

available (such as a photoionization detector. Any evidence of contamination that is encountered 

will be immediately reported to the Embassy. 

Any stockpiling of soil will be done such that contaminated soils are segregated from 

uncontaminated soil at a safe distance from the excavation, and covered with plastic sheeting and 

bermmed. 

When a tank is fully excavated and ready for removal, it will be visually inspected for evidence 

of structural weakness.  If evidence of structural weakness is observed, a plan will be submitted 

to the Embassy for tank removal that will prevent further damage and contamination.  The tank 

will not be removed until the plan is approved.  If no evidence of structural weakness is 

observed, the tank will be lifted using chains or cables and lifting eyes, or straps under the ends 

of the tank.  A crane of the appropriate size to handle the tank weight and boom distance from 

the tank to the crane positioning location will be used or the excavation equipment as 

appropriate.  Upon removal, the tank will be placed on polyethylene sheeting for external 

cleaning and secured with wood blocks to prevent rolling. 

Tank cleaning 

Soil adhered to the exterior of the tank will be removed with non-sparking tools to eliminate soil 

deposition on roadways during transportation to the tank cleaning and dismantling location and 

to ensure markings will adhere to the tank surface.  If the soil is not contaminated, it will be 

added to the uncontaminated soil stockpile.  If it is contaminated, it will be added to the 

contaminated soil stockpile. After cleaning the tank exterior, it shall be labeled as follows: 

TANK HAS CONTAINED DIESEL FUEL 

NOT SUITABLE FOR FOOD OR DRINKING WATER 

Any residual free liquids will be recovered using the vacuum pump truck and/or wiped with 

sorbent pads.  Prior to removing the tanks from the site, all holes will be plugged or capped.  One 

tank fitting plug will have a one-eighth-inch vent hole to prevent the tank from being subjected 

to an excessive pressure differential caused by extreme temperature changes.   

Cleaning will be accomplished in a manner to eliminate the need for confined space entry into 

the tank.  Cutting and dismantling of the tank will be accomplished using non-sparking 

equipment.  After final cleaning, the tank will be recycled at an approved facility.  Manifests and 

certificates of recycling/disposal shall be provided for each tank removed. 

Handling of contaminated soil 

During excavation activities, the contractor shall field screen the excavated soil to determine if 

the excavated soil contains petroleum hydrocarbons.  Contaminated soil is not anticipated in 

during excavation. However, removal and disposal of contaminated soil shall be a COST 

OPTION ITEM included with the contractor’s bid as a cost per unit item.  Any evidence of soil 

contamination that is encountered shall be immediately reported to the Embassy on-site 

designated representative.  The contaminated soil shall be separated from uncontaminated soil, 
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and shall be placed on a plastic sheet, covered, and bermed.  The Contractor shall make every 

effort possible to reduce the possibility of any further contamination or any cross contamination.  

The contractor shall be provided direction regarding the handling and disposal/recycling of the 

contaminated soil by the Embassy on-site designated representative.  However, the contractor 

shall provide recommendations or options on how to best handle the contaminated soil.  If the 

contaminated soil must be disposed of/recycled, it shall be done in accordance with local 

regulations.  The contractor shall be responsible for the safe transportation and disposal of the 

contaminated soil at an approved facility.  The contractor shall provide manifests and certificates 

of disposal for all the contaminated soil that is disposed. 

Inventory control and leak detection monitoring system 

The contractor shall provide and install an electronic tank inventory control and leak detection 

system (Vedeer Root TLS 300 or equivalent).  The console will be installed inside the office in 

the boiler room. The contractor shall run the wiring in a conduit underground initially and along 

the building and then penetrate the building to install the leak detection panel inside the boiler 

room.  The marble flooring that is cut to run the wiring until it reaches the building shall be 

restored to match the existing/original condition. The contractor will be responsible to install 

compatible fuel probe, remote alarm, and interstitial sensor for the new tank. The system must be 

able to conduct precision leak testing and detect a leak rate of 0.38 liters per hour. The 

monitoring system shall activate an audible and visual alarm in the event of any of the following 

conditions: 

 Tank leak test failure. 

 Fuel detected in interstitial space. 

 Tank overfill condition. 

 High fuel level in tank. 

 Tank low level condition 

Additional visual and audible alarm sin the event of: 

 Tank overfill condition. 

 High fuel level in tank. 

shall be installed at the guard building adjacent to the remote fill. 

The contractor shall submit the design and all manufacturer specifications regarding the 

proposed electronic inventory control and the leak detection monitoring to the Embassy for 

approval prior to the start of the project.  No work shall proceed without the approval of the 

Embassy.   

The UST shall a port that can be used to manual measure the fuel level in the tank. This port 

shall have a cover flush mounted with the surface. It shall be slight raised so water drains away 

from it. 

Monitoring system features (Vedeer Root TLS 300 or equivalent) 
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 RS-232 communication interface with auxiliary port providing two 25-pin D-connectors 

fro data transmission to computers or other terminals 

 Automatic continuous leak sensing: tank interstitial space, piping sump 

 Audible alarm and display indicating leak location 

 In-tank warnings and alarms activated for the following conditions: leak overfill low 

product, sudden loss, high water, delivery needed, test failure, tank test not performed 

 Accepting up to eight interstitial/containment float sensors 

 Interstitial and piping pump warnings and alarms, activated for the following conditions: 

fuel presence, low liquid, high liquid. 

 Alarm relays triggering alarm/security devices 

 Built-in inputs providing solid state of switch input for external devices 

 Build-in outputs relays providing for outputs to overfill alarms and external audible 

audible and visual warning devices 

 Either relay can shut down the submersible if power to the monitor is lost or a leak is 

detected 

 

 

Piping 

The contractor shall be responsible for the installation of all of the piping associated with the 

UST system to the point of connection to existing piping at the building.  This shall include, but 

is not limited to, the following: 

Underground fuel lines 

All underground fuel supply/return lines shall be non-metallic, double-walled and manufactured 

specifically for use in underground petroleum/diesel applications (UPP, APT or equivalent). 

Product supply/return piping must not be smaller than 25 mm in diameter.  All fuel piping shall 

meet the applicable UL 971 or EN14125 standards (if applicable). The new supply and return 

line shall be connected to the existing fuel supply and return lines where they enter the building. 

All undergoing fuel line shall be installed at a minimum depth of 457 mm with the proper 

bedding and backfill. No debris or waste shall be used for backfill material. 

The flooring that is cut to install the underground fuel lines shall be restored to match the 

existing/original condition. 
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Vent piping 

Vent piping shall be galvanized steel coated with bituminous mastic or cathodic/rust protection 

tape.  The vent pipe shall be a minimum of 50 mm diameter.  Vent lines will run underground 

reaching the closest of the lighting poles in the basketball court. The vent riser shall extend as 

high as pole level. 

Vent lines shall pitch toward the tank at least one percent.  Vent lines shall have a weatherproof 

cap.  

The flooring that is cut to install the underground vent piping shall be restored to match the 

existing/original condition. 

Valves and joints 

All valves and joints shall be installed in accordance with manufacturer specifications.  All 

piping connections shall be compatible with the type of piping material used. A sump shall be 

installed where the new pipe connection is made to the existing pipe at the building. 

Remote fill and overfill protection 

The fuel shall be delivered to the UST through a secured remote fill point, flush mounted on the 

floor with a unique key to open the remote fill port. The remote fill point shall be at the existing 

location.  The remote fill shall be a gravity fed system to deliver fuel from the remote fill point to 

the UST. The number of piping bends piping runs shall be minimized to transfer the fuel from 

the remote fill point to the UST. Pumps shall not be placed on piping between the fill point and 

the USTs. The initial run of schedule 40 black steel piping at the remote fill port shall be 

installed at a 45 degree angle on the inside of the compound. The fill pipe shall have a minimum 

diameter of 100 mm. The remote fill line shall enter the ground and continue with a 1% 

downward slope until the UST is reached.  

The fill pipe at the remote fill point shall be fitted with a spill catchment basin/bucket to catch 

any fuel during filling operations.  The spill basin shall fit directly on to the fill riser and set in 

flush at grade. The remote fill point shall be placed so water drains away from fill point. 

Overfill prevention shall be by a visual and audible alarm operated through the electronic 

inventory control and leak detection system. The overfill valve shall be installed to restrict flow 

at 90% of tank volume and the alarm will be controlled by a relay in the tank monitor and 

activated when the tank reaches 95% capacity. The visual and audible alarm shall be installed at 

the guard building adjacent to the remote fill. 

Final systems test 

Final tests shall be conducted on all newly installed UST, piping and other UST components at 

the completion of the work to ensure that the new system meets all manufacturer requirements 

and specifications.  These tests shall include, but not be limited to, the following: 

i. Pneumatic Tests of Fuel and Vent Lines.  Pneumatic pressure testing of primary and 

secondary fuel lines and vent lines shall be completed before the lines are covered.  The 

lines shall be pressurized in accordance with manufacturer instructions (minimum 350 

kPa or 50 psi) and the pressure maintained for a minimum of two hours.  In addition, all 
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fittings shall be covered with a soapy solution and observed for leaks.  Any encountered 

leaks must be repaired by the Contractor. 

ii. Precision and Pressure Tests of UST.  UST shall be pressure tested for two hours after 

they are secured in the excavation and backfill is placed to the top of the UST, and prior 

to introducing and product.  Air pressure test the tanks as described for pre-installation 

testing at 35 kPa (5psi).  Following successful completion of the above pressure test, the 

Embassy will fill the tank with fuel to a minimum of 75% capacity.  At that point, the 

Contractor will initiate a leak test on the installed electronic inventory control/leak 

detection system.  A report will be printed out from the console to be provided to the U.S. 

Embassy on site designated representative. 

 

iii. System Performance Tests.  System performance tests shall also be conducted to 

demonstrate that the system meets the performance requirements for which it was 

designed and all manufacturer specifications.  These shall include, but not be limited to: 

a. Inventory control/leak detection system operates properly. 

b. Proper working of emergency stop push buttons. 

c. Alarm and control panels are operational. 

d. Vent piping is clear of debris and valves are operating properly 

Training 

The Contractor shall provide training to U.S. Embassy personnel to familiarize them with all the 

components of the new UST system, especially the leak detection system and the safety 

switches.  

Reporting 

The contractor shall maintain daily reports summarizing all field activities.  These shall include 

daily work reports, monitoring logs, photographs, and soil screening results.  Furthermore, 

shipping/receipt manifests and weight tickets shall be maintained for each load of material 

delivered or removed from the site.  If disposal of contaminated wastes is necessary, a certificate 

of destruction should be issued by the treatment facility.  Likewise, all contaminated liquids or 

UST removed from the site shall be manifested and a certificate of destruction issued verifying 

proper disposal. 

The Contractor shall provide warranties, product data, and operation and maintenance manuals 

for all installed equipment including but not limited to: 

 

 The underground storage tank. 
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 Piping system (pipes and sumps). 

 The electronic inventory control/leak detection system. 

In addition, the contractor is to furnish to the Embassy, as built drawings. 

Control quality and safety control 

The Contractor shall implement an effective program of safety, inspections, testing, 

administration, management, reporting, recordkeeping, and other tasks necessary to verify 

compliance with the requirements of the contract plans and specifications.  

The Contractor's site superintendent shall be responsible for managing the quality and safety 

control program on site. At a minimum, each worker on site shall have a hard hat, hard toe boots, 

safety glasses and gloves. 

Permits 

The contractor shall be responsible for obtaining all applicable local permits associated with 

installation of the new UST, including all accessories and the removal of the existing UST. 

These permits shall include construction permits and permits associated with the refueling of the 

tank. 

Project closeout 

When all site work is complete, the contractor's site superintendent shall review all activities and 

walk the project area with the Embassy personnel to ensure that the Embassy is satisfied and all 

work items are acceptable.  If any items are not completed, they shall be addressed and 

completed immediately.   

The contractor shall ensure that, upon demobilization, the site is left in a clean and orderly 

appearance equal to or better than prior to start of work.  

The contractor shall compile record documents as the work progresses and maintain a copy of 

these documents as part of the quality control program.  At the conclusion of the work, the 

contractor shall submit closure documentation and all UST system manufacturer specifications to 

the Embassy. 
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ATTACHMENT 5 

    

DRAWINGS 

 

     (CD to be provided upon request) 
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REPRESENTATIONS AND INSTRUCTIONS 

 

SECTION K - REPRESENTATIONS, CERTIFICATIONS AND OTHER 

STATEMENTS OF OFFERORS OR QUOTERS 

 

K.1 52.203-02 CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 

1985) 

 

 

(a) The offeror certifies that-  

 

(1) The prices in this offer have been arrived at independently, without, for 

the purpose of restricting competition, any consultation, communication, or 

agreement with any other offeror or competitor relating to-  

 

(i) Those prices;  

(ii) The intention to submit an offer;, or  

(iii) The methods or factors used to calculate the prices offered.  

 

(2) The prices in this offer have not been and will not be knowingly 

disclosed by the offeror, directly or indirectly, to any other offeror or competitor 

before bid opening (in the case of a sealed bid solicitation) or contract award (in 

the case of a negotiated solicitation) unless otherwise required by law; and  

 

(3) No attempt has been made or will be made by the offeror to induce any 

other concern to submit or not to submit an offer for the purpose of restricting 

competition.  

 

(b) Each signature on the offer is considered to be a certification by the signatory 

that the signatory-  

 

(1) Is the person in the offeror's organization responsible for determining the 

prices being offered in this bid or proposal, and that the signatory has not participated and 

will not participate in any action contrary to subparagraph (a)(1) through (a)(3) above; or  

 

(2) (i) Has been authorized, in writing, to act as agent for the following 

principals in certifying that those principals have not participated, and will not participate 

in any action contrary to subparagraphs (a)(1) through (a)(3) above [insert full name of 

person(s) in the offeror's organization responsible for determining the prices offered in 

this bid or proposal, and the title of his or her position in the offeror's organization]; 
and 

 

(ii) As an authorized agent, does certify that the principals named in 

subdivision (b)(2)(i) above have not participated, and will not participate, in any 

action contrary to subparagraphs (a)(1) through (a)(3) above; and 
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(iii)  As an agent, has not personally participated, and will not 

participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above. 

 

(c) If the offeror deletes or modifies subparagraph (a)(2) above, the offeror must 

furnish with its offer a signed statement setting forth in detail the circumstances of the disclosure. 

 

K.2 52.203-11 CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO 

INFLUENCE CERTAIN FEDERAL TRANSACTIONS (SEP 2007) 

 

 (a) Definitions.  As used in this provision – ―Lobbying contact‖ has the meaning 

provided at 2 USC 1602(8).  The terms ―agency‖, ―influencing or attempting to influence‖, 

―officer or employee of an agency‖, ―person‖, ―reasonable compensation‖, and ―regularly 

employed‖ are defined in the FAR clause of this solicitation entitled  Limitation on Payments to 

Influence Certain Federal Transactions (52.203-12). 

 

 (b)  Prohibition.  The prohibition and exceptions contained in the FAR clause of 

this solicitation entitled ―Limitation on Payments to Influence Certain Federal Transactions‖ 

(52.203-12) are hereby incorporated by reference in this provision. 

 

 

 (c) Certification.  The offeror, by signing its offer, hereby certifies to the best of 

his or her knowledge and belief that no Federal appropriated funds have been paid or will be paid 

to any person for influencing or attempting to influence an officer or employee of any agency, a 

Member of Congress, an officer or employee of Congress, or an employee   of a member of 

Congress on its behalf in connection with the awarding of this contract. 

 

 (d)  Disclosure.  If any registrants under the Lobbying Disclosure Act of 1995 have 

made a lobbying contract on behalf of the offeror with respect to this contract, the offeror shall 

complete and submit, with its officer, OMB Standard Form LLL, Disclosure of Lobbying 

Activities, to provide the name of the registrants.  The offeror need not report regularly 

employed officers or employees of the offeror to whom payments of reasonable compensation 

were made. 

 

 (e) Penalty.  Submission of this certification and disclosure is a prerequisite for 

making or entering into this contract imposed by 31 USC 1352.  Any persons who makes an 

expenditure prohibited under this provision or who fails to file or amend the disclosure required 

to be filed or amended by this provision, shall be subject to a civil penalty of not less than 

$10,000, and not more than $150,000, for each failure.  

 

K.3 52.204-3 TAXPAYER IDENTIFICATION (OCT 98) 

 

 (a) Definitions: 

 

 "Common parent", as used in this provision, means that corporate entity that owns or 

controls an affiliated group of corporations that files its Federal income tax returns on a 
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consolidated basis, and of which the offeror is a member. 

 

 ―Taxpayer Identification Number (TIN)", as used in this provision, means the number 

required by the IRS to be used by the offeror in reporting income tax and other returns.  The TIN 

may be either a Social Security Number or an Employer Identification Number. 

 

 (b) All offerors must submit the information required in paragraphs (d) through (f) of 

this provision in order to comply with debt collection requirements of 31 U.S.C. 7701(c) and 

3325 (d), reporting requirements of 26 USC 6041, 6041A, and 6050M and implementing 

regulations issued by the Internal Revenue Service (IRS).  If the resulting contract is subject to 

the reporting requirements described in FAR 4.904, the failure or refusal by the offeror to furnish 

the information may result in a 31 percent reduction of payments otherwise due under the 

contract. 

 

 (c) The TIN may be used by the Government to collect and report on any delinquent 

amounts arising out of the offeror’s relationship with the Government (3l USC 7701( c)(3)).  If 

the resulting contract is subject to the payment reporting requirements described in FAR 4.904, 

the TIN provided hereunder may be matched with IRS records to verify the accuracy of the 

offeror’s TIN. 

 

 (d) Taxpayer Identification Number (TIN). 

 

  TIN: ____________________________ 

 

            ___ TIN has been applied for. 

  ___ TIN is not required because: 

___ Offeror is a nonresident alien, foreign corporation, or foreign partnership that 

does not have income effectively connected with the conduct of a trade or 

business in the U.S. and does not have an office or place of business or a 

fiscal paying agent in the U.S.; 

  ___ Offeror is an agency or instrumentality of a foreign government; 

  ___ Offeror is an agency or instrumentality of the Federal Government. 

  

 (e) Type of Organization. 

 

  ___ Sole Proprietorship; 

  ___ Partnership: 

  ___ Corporate Entity (not tax exempt); 

  ___ Corporate Entity (tax exempt); 

  ___ Government entity (Federal, State, or local); 

   ___ Foreign government; 

  ___ International organization per 26 CFR 1.6049-4; 

  ___ Other ___________________________________________ 

  

 (f) Common Parent. 



64 

 

___ Offeror is not owned or controlled by a common parent as defined in 

paragraph (a) of this clause.    

      ___ Name and TIN of common parent; 

 

  Name _______________________________________________ 

       TIN ________________________________________________ 

 

K.4 52.204-8  Annual Representations and Certifications  (MAY 2011)  

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition 

is __________________ [Note to Contracting Officer: insert NAICS code].  

(2) The small business size standard is _____________ Note to Contracting Officer: insert 

size standard]. 

(3) The small business size standard for a concern which submits an offer in its own name, 

other than on a construction or service contract, but which proposes to furnish a product which it 

did not itself manufacture, is 500 employees.  

(b)(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation, 

paragraph (d) of this provision applies.  

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently 

registered in CCR, and has completed the ORCA electronically, the offeror may choose to use 

paragraph (d) of this provision instead of completing the corresponding individual 

representations and certifications in the solicitation. The offeror shall indicate which option 

applies by checking one of the following boxes:  

[  ] (i) Paragraph (d) applies.  

[  ] (ii) Paragraph (d) does not apply and the offeror has completed the individual 

representations and certifications in the solicitation.  

(c)(1) The following representations or certifications in ORCA are applicable to this 

solicitation as indicated:  

(i) 52.203-2, Certificate of Independent Price Determination. This provision applies to 

solicitations when a firm-fixed-price contract or fixed-price contract with economic price 

adjustment is contemplated, unless—  

(A) The acquisition is to be made under the simplified acquisition procedures in 

Part 13;  

(B) The solicitation is a request for technical proposals under two-step sealed bidding 

procedures; or  

(C) The solicitation is for utility services for which rates are set by law or regulation.  

(ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain 

Federal Transactions. This provision applies to solicitations expected to exceed $150,000.  

(iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not 

include the clause at 52.204-7, Central Contractor Registration.  

https://www.acquisition.gov/far/current/html/52_200_206.html#wp1137850
https://www.acquisition.gov/far/current/html/52_200_206.html#wp1137850
https://www.acquisition.gov/far/current/html/52_200_206.html#wp1137583
https://www.acquisition.gov/far/current/html/52_200_206.html#wp1137684
https://www.acquisition.gov/far/current/html/52_200_206.html#wp1137777
https://www.acquisition.gov/far/current/html/52_200_206.html#wp1137850
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(iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision 

applies to solicitations that—  

(A) Are not set aside for small business concerns;  

(B) Exceed the simplified acquisition threshold; and  

(C) Are for contracts that will be performed in the United States or its outlying areas.  

(v) 52.209-2, Prohibition on Contracting with Inverted Domestic Corporations—

Representation. This provision applies to solicitations using funds appropriated in fiscal years 

2008, 2009, or 2010.  

(vi) 52.209-5, Certification Regarding Responsibility Matters. This provision applies to 

solicitations where the contract value is expected to exceed the simplified acquisition threshold.  

(vii) 52.214-14, Place of Performance—Sealed Bidding. This provision applies to 

invitations for bids except those in which the place of performance is specified by the 

Government.  

(viii) 52.215-6, Place of Performance. This provision applies to solicitations unless the 

place of performance is specified by the Government.  

(ix) 52.219-1, Small Business Program Representations (Basic & Alternate I). This 

provision applies to solicitations when the contract will be performed in the United States or its 

outlying areas.  

(A) The basic provision applies when the solicitations are issued by other than DoD, 

NASA, and the Coast Guard.  

(B) The provision with its Alternate I applies to solicitations issued by DoD, NASA, or 

the Coast Guard.  

(x) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by 

sealed bidding and the contract will be performed in the United States or its outlying areas.  

(xi) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to 

solicitations that include the clause at 52.222-26, Equal Opportunity.  

(xii) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, 

other than those for construction, when the solicitation includes the clause at 52.222-26, Equal 

Opportunity.  

(xiii) 52.222-38, Compliance with Veterans’ Employment Reporting Requirements. This 

provision applies to solicitations when it is anticipated the contract award will exceed the 

simplified acquisition threshold and the contract is not for acquisition of commercial items.  

(xiv) 52.223-1, Biobased Product Certification. This provision applies to solicitations that 

require the delivery or specify the use of USDA–designated items; or include the clause at 

52.223-2, Affirmative Procurement of Biobased Products Under Service and Construction 

Contracts.  

(xv) 52.223-4, Recovered Material Certification. This provision applies to solicitations 

that are for, or specify the use of, EPA–designated items.  

https://www.acquisition.gov/far/current/html/52_200_206.html#wp1147152
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(xvi) 52.225-2, Buy American Act Certificate. This provision applies to solicitations 

containing the clause at 52.225-1.  

(xvii) 52.225-4, Buy American Act—Free Trade Agreements—Israeli Trade Act 

Certificate. (Basic, Alternate I, and Alternate II) This provision applies to solicitations containing 

the clause at 52.225-3.  

(A) If the acquisition value is less than $25,000, the basic provision applies.  

(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision 

with its Alternate I applies.  

(C) If the acquisition value is $50,000 or more but is less than $67,826, the provision 

with its Alternate II applies.  

(xviii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations 

containing the clause at 52.225-5.  

(xix) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan—

Certification. This provision applies to all solicitations.  

(xx) 52.225-25, Prohibition on Engaging in Sanctioned Activities Relating to Iran-

Certification. This provision applies to all solicitations.  

(xxi) 52.226-2, Historically Black College or University and Minority Institution 

Representation. This provision applies to—  

(A) Solicitations for research, studies, supplies, or services of the type normally 

acquired from higher educational institutions; and  

(B) For DoD, NASA, and Coast Guard acquisitions, solicitations that contain the 

clause at 52.219-23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business 

Concerns.  

(2) The following certifications are applicable as indicated by the Contracting Officer:  

[Contracting Officer check as appropriate.]  

__ (i) 52.219-22, Small Disadvantaged Business Status.  

__ (A) Basic.  

__ (B) Alternate I.  

__ (ii) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End 

Products.  

__ (iii) 52.222-48, Exemption from Application of the Service Contract Act to Contracts 

for Maintenance, Calibration, or Repair of Certain Equipment Certification.  

__ (iv) 52.222-52, Exemption from Application of the Service Contract Act to Contracts 

for Certain Services–Certification.  

__ (v) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material 

Content for EPA–Designated Products (Alternate I only).  

__ (vi) 52.227-6, Royalty Information.  

__ (A) Basic.  

__(B) Alternate I.  
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__ (vii) 52.227-15, Representation of Limited Rights Data and Restricted Computer 

Software.  

(d) The offeror has completed the annual representations and certifications electronically via 

the Online Representations and Certifications Application (ORCA) website at 

http://orca.bpn.gov. After reviewing the ORCA database information, the offeror verifies by 

submission of the offer that the representations and certifications currently posted electronically 

that apply to this solicitation as indicated in paragraph (c) of this provision have been entered or 

updated within the last 12 months, are current, accurate, complete, and applicable to this 

solicitation (including the business size standard applicable to the NAICS code referenced for 

this solicitation), as of the date of this offer and are incorporated in this offer by reference (see 

FAR 4.1201); except for the changes identified below [offeror to insert changes, identifying 

change by clause number, title, date]. These amended representation(s) and/or certification(s) are 

also incorporated in this offer and are current, accurate, and complete as of the date of this offer. 

FAR CLAUSE #            TITLE            DATE      CHANGE  

      ____________        _________       _____      _______  

Any changes provided by the offeror are applicable to this solicitation only, and do not result 

in an update to the representations and certifications posted on ORCA.  

(End of provision) 

                                                   

K. 5 RESERVED  

 

K.6. 52.225-18 Place of Manufacture (Sept 2006)  

(a) Definitions. As used in this clause—  

 

― Manufactured end product‖ means any end product in Federal Supply Classes (FSC) 

1000-9999, except—  

 

(1) FSC 5510, Lumber and Related Basic Wood Materials;  

(2) Federal Supply Group (FSG) 87, Agricultural Supplies;  

(3) FSG 88, Live Animals;  

(4) FSG 89, Food and Related Consumables;  

(5) FSC 9410, Crude Grades of Plant Materials;  

(6) FSC 9430, Miscellaneous Crude Animal Products, Inedible;  

(7) FSC 9440, Miscellaneous Crude Agricultural and Forestry Products;  

(8) FSC 9610, Ores;  

(9) FSC 9620, Minerals, Natural and Synthetic; and  

(10) FSC 9630, Additive Metal Materials.  

 

―Place of manufacture‖ means the place where an end product is assembled out of 

components, or otherwise made or processed from raw materials into the finished product that is 

http://orca.bpn.gov/
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to be provided to the Government. If a product is disassembled and reassembled, the place of 

reassembly is not the place of manufacture.  

 

(b) For statistical purposes only, the offeror shall indicate whether the place of manufacture of 

the end products it expects to provide in response to this solicitation is predominantly—  

 

(1)   [   ]  In the United States (Check this box if the total anticipated price of offered end 

products manufactured in the United States exceeds the total anticipated price of offered end 

products manufactured outside the United States); or  

(2)   [   ]  Outside the United States.  

 

K.7 52.225-20 PROHIBITION ON CONDUCTING RESTRICTED BUSINESS OPERATIONS IN SUDAN—

CERTIFICATION (AUG 2009)  

 

(a) Definitions. As used in this provision—  

 

―Business operations‖ means engaging in commerce in any form, including by acquiring, 

developing, maintaining, owning, selling, possessing, leasing, or operating equipment, facilities, 

personnel, products, services, personal property, real property, or any other apparatus of business 

or commerce.  

 

―Marginalized populations of Sudan‖ means—  

(1) Adversely affected groups in regions authorized to receive assistance under 

section 8(c) of the Darfur Peace and Accountability Act (Pub. L. 109-344) (50 U.S.C. 

1701 note); and  

(2) Marginalized areas in Northern Sudan described in section 4(9) of such Act.  

 

 ―Restricted business operations‖ means business operations in Sudan that include power 

production activities, mineral extraction activities, oil-related activities, or the production of 

military equipment, as those terms are defined in the Sudan Accountability and Divestment Act 

of 2007 (Pub. L. 110-174). Restricted business operations do not include business operations that 

the person conducting the business can demonstrate—  

 

(1) Are conducted under contract directly and exclusively with the regional 

government of southern Sudan;  

(2) Are conducted pursuant to specific authorization from the Office of Foreign 

Assets Control in the Department of the Treasury, or are expressly exempted under Federal 

law from the requirement to be conducted under such authorization;  

(3) Consist of providing goods or services to marginalized populations of Sudan;  

(4) Consist of providing goods or services to an internationally recognized 

peacekeeping force or humanitarian organization;  

(5) Consist of providing goods or services that are used only to promote health or 

education; or  

(6) Have been voluntarily suspended.  

 

http://uscode.house.gov/
http://uscode.house.gov/
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(b) Certification. By submission of its offer, the offeror certifies that it does not conduct any 

restricted business operations in Sudan.  

 

K.8 RESERVED 

 

K.9 652.225-70 ARAB LEAGUE BOYCOTT OF ISRAEL (AUG 1999) 

 

(a) DEFINITIONS.  As used in this provision: 

 

 Foreign person means any person other than a United States person as defined below. 

 

 United States person means any United States resident or national (other than an 

individual resident outside the United States and employed by other than a United States person), 

any domestic concern (including any permanent domestic establishment of any foreign concern), 

and any foreign subsidiary or affiliate (including any permanent foreign establishment) of any 

domestic concern which is controlled in fact by such domestic concern, as provided under the 

Export Administration Act of 1979, as amended. 

 

(b) CERTIFICATION.  By submitting this offer, the offeror certifies that it is not: 

 

(1) Taking or knowingly agreeing to take any action, with respect to the boycott of Israel 

by Arab League countries, which Section 8(a) of the Export Administration Act of 

1979, as amended (50 U.S.C. 2407(a)) prohibits a United States person from taking; 

or, 

 

(2) Discriminating in the award of subcontracts on the basis of religion. 

 

 

K.10 652.228-70 DEFENSE BASE ACT – COVERED CONTRACTOR EMPLOYEES (JUN 

2006) 

 

(a)  Bidders/offerors shall indicate below whether or not any of the following categories 

of employees will be employed on the resultant contract, and, if so, the number of such 

employees: 

 

Category Yes/No Number 

(1)  United States citizens or residents   

(2)  Individuals hired in the United States, 

regardless of citizenship 

  

(3)  Local nationals or third country nationals 

where contract performance takes place in a 

country where there are no local workers’ 

compensation laws 

 Local nationals: ________ 

 

Third Country Nationals: 

  _________ 

 

(4)  Local nationals or third country nationals 

where contract performance takes place in a 

 Local nationals: ________ 
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country where there are local workers’ 

compensation laws 

Third Country Nationals: 

                           _________ 

 

(b)  The contracting officer has determined that for performance in the country of  

 

 Workers’ compensation laws exist that will cover local nationals and third 

country nationals. 

 

 Workers’ compensation laws do not exist that will cover local nationals and third 

country nationals. 

 

(c)  If the bidder/offeror has indicated ―yes‖ in block (a)(4) of this provision, the 

bidder/offeror shall not purchase Defense Base Act insurance for those employees.  However, 

the bidder/offeror shall assume liability toward the employees and their beneficiaries for war-

hazard injury, death, capture, or detention, in accordance with the clause at FAR 52.228-4. 

 

(d)  If the bidder/offeror has indicated ―yes‖ in blocks (a)(1), (2), or (3) of this provision, 

the bidder/offeror shall compute Defense Base Act insurance costs covering those employees 

pursuant to the terms of the contract between the Department of State and the Department’s 

Defense Base Act insurance carrier at the rates specified in DOSAR 652.228-74, Defense Base 

Act Insurance Rates – Limitation.  If DOSAR provision 652.228-74 is not included in this 

solicitation, the bidder/offeror shall notify the contracting officer before the closing date so that 

the solicitation can be amended accordingly. 

 

K.11. 52.209-2  Prohibition on Contracting with Inverted Domestic Corporations—

Representation.  (May 2011)  

(a) Definition. ―Inverted domestic corporation‖ and ―subsidiary‖ have the meaning given in 

the clause of this contract entitled Prohibition on Contracting with Inverted Domestic 

Corporations (52.209-10).  

(b) Relation to Internal Revenue Code. An inverted domestic corporation as herein defined 

does not meet the definition of an inverted domestic corporation as defined by the Internal 

Revenue Code at 26 U.S.C. 7874 .  

(c) Representation. By submission of its offer, the offeror represents that—  

(1) It is not an inverted domestic corporation; and  

(2) It is not a subsidiary of an inverted domestic corporation.  

(End of provision) 

  

K.12  52.209-5 CERTIFICATION REGARDING RESPONSIBILITY MATTERS (APR 2010)  

 

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that—  

(i) The Offeror and/or any of its Principals—  

(A) Are o are not o presently debarred, suspended, proposed for debarment, or declared 

ineligible for the award of contracts by any Federal agency;  

https://www.acquisition.gov/far/current/html/52_207_211.html#wp1146507
http://uscode.house.gov/
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(B) Have o have not o, within a three-year period preceding this offer, been convicted 

of or had a civil judgment rendered against them for: commission of fraud or a criminal offense 

in connection with obtaining, attempting to obtain, or performing a public (Federal, State, or 

local) contract or subcontract; violation of Federal or State antitrust statutes relating to the 

submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or 

destruction of records, making false statements, tax evasion, violating Federal criminal tax laws, 

or receiving stolen property (if offeror checks ―have‖, the offeror shall also see 52.209-7, if 

included in this solicitation);  

(C) Are o are not o presently indicted for, or otherwise criminally or civilly charged by 

a governmental entity with, commission of any of the offenses enumerated in 

paragraph (a)(1)(i)(B) of this provision;  

(D) Have o, have not o, within a three-year period preceding this offer, been notified of 

any delinquent Federal taxes in an amount that exceeds $3,000 for which the liability remains 

unsatisfied.  

(1) Federal taxes are considered delinquent if both of the following criteria apply:  

(i) The tax liability is finally determined. The liability is finally determined if it 

has been assessed. A liability is not finally determined if there is a pending administrative or 

judicial challenge. In the case of a judicial challenge to the liability, the liability is not finally 

determined until all judicial appeal rights have been exhausted.  

(ii) The taxpayer is delinquent in making payment. A taxpayer is delinquent if the 

taxpayer has failed to pay the tax liability when full payment was due and required. A taxpayer is 

not delinquent in cases where enforced collection action is precluded.  

(2) Examples.  

(i) The taxpayer has received a statutory notice of deficiency, under I.R.C. § 6212, 

which entitles the taxpayer to seek Tax Court review of a proposed tax deficiency. This is not a 

delinquent tax because it is not a final tax liability. Should the taxpayer seek Tax Court review, 

this will not be a final tax liability until the taxpayer has exercised all judicial appeal rights.  

(ii) The IRS has filed a notice of Federal tax lien with respect to an assessed tax 

liability, and the taxpayer has been issued a notice under I.R.C. § 6320 entitling the taxpayer to 

request a hearing with the IRS Office of Appeals contesting the lien filing, and to further appeal 

to the Tax Court if the IRS determines to sustain the lien filing. In the course of the hearing, the 

taxpayer is entitled to contest the underlying tax liability because the taxpayer has had no prior 

opportunity to contest the liability. This is not a delinquent tax because it is not a final tax 

liability. Should the taxpayer seek tax court review, this will not be a final tax liability until the 

taxpayer has exercised all judicial appeal rights.  

(iii) The taxpayer has entered into an installment agreement pursuant to I.R.C. § 

6159. The taxpayer is making timely payments and is in full compliance with the agreement 

terms. The taxpayer is not delinquent because the taxpayer is not currently required to make full 

payment.  

https://www.acquisition.gov/far/current/html/52_207_211.html#wp1144964
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(iv) The taxpayer has filed for bankruptcy protection. The taxpayer is not 

delinquent because enforced collection action is stayed under 11 U.S.C. 362 (the Bankruptcy 

Code).  

(ii) The Offeror has o has not o, within a three-year period preceding this offer, had one 

or more contracts terminated for default by any Federal agency.  

(2) ―Principal,‖ for the purposes of this certification, means an officer, director, owner, 

partner, or a person having primary management or supervisory responsibilities within a business 

entity (e.g., general manager; plant manager; head of a division or business segment; and similar 

positions).  

This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United 

States and the Making of a False, Fictitious, or Fraudulent Certification May Render the 

Maker Subject to Prosecution Under Section 1001, Title 18, United States Code.  

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any 

time prior to contract award, the Offeror learns that its certification was erroneous when 

submitted or has become erroneous by reason of changed circumstances.  

(c) A certification that any of the items in paragraph (a) of this provision exists will not 

necessarily result in withholding of an award under this solicitation. However, the certification 

will be considered in connection with a determination of the Offeror’s responsibility. Failure of 

the Offeror to furnish a certification or provide such additional information as requested by the 

Contracting Officer may render the Offeror nonresponsible.  

(d) Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render, in good faith, the certification required by paragraph (a) of this 

provision. The knowledge and information of an Offeror is not required to exceed that which is 

normally possessed by a prudent person in the ordinary course of business dealings.  

(e) The certification in paragraph (a) of this provision is a material representation of fact upon 

which reliance was placed when making award. If it is later determined that the Offeror 

knowingly rendered an erroneous certification, in addition to other remedies available to the 

Government, the Contracting Officer may terminate the contract resulting from this solicitation 

for default.  

(End of provision)  

K.13 52.225-25 Prohibition on Engaging in Sanctioned Activities Relating to Iran – Certification 

(SEP 2010) 

 (a) Definition.  

―Person‖—  

(1) Means—  

(i) A natural person;  
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(ii) A corporation, business association, partnership, society, trust, financial institution, 

insurer, underwriter, guarantor, and any other business organization, any other nongovernmental 

entity, organization, or group, and any governmental entity operating as a business enterprise; 

and  

(iii) Any successor to any entity described in paragraph (1)(ii) of this definiation; and  

(2) Does not include a government or governmental entity that is not operating as a business 

enterprise.  

(b) Certification. Except as provided in paragraph (c) of this provision or if a waiver has been 

granted in accordance with FAR 25.703-2(d), by submission of its offer, the offeror certifies that 

the offeror, or any person owned or controlled by the offeror, does not engage in any activities 

for which sanctions may be imposed under section 5 of the Iran Sanctions Act of 1996. These 

sanctioned activities are in the areas of development of the petroleum resources of Iran, 

production of refined petroleum products in Iran, sale and provision of refined petroleum 

products to Iran, and contributing to Iran’s ability to acquire or develop certain weapons.  

(c) Exception for trade agreements. The certification requirement of paragraph (b) of this 

provision does not apply if—  

(1) This solicitation includes a trade agreements certification (e.g., 52.225-4, 52.225-11 or 

comparable agency provision); and  

(2) The offeror has certified that all the offered products to be supplied are designated 

country end products or designated country construction material.  

(End of provision)  

   

 

   

 

https://www.acquisition.gov/far/current/html/52_223_226.html#wp1169071
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1169451
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SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICES TO 

OFFERORS OR QUOTERS 

 

L.1 52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 

1998) 

 

This contract incorporates the following provisions by reference, with the same force and 

effect as if they were given in full text.  Upon request, the Contracting Officer will make their 

full text available.  The offeror is cautioned that the listed provisions may include blocks that 

must be completed by the offeror and submitted with its quotation or offer.  In lieu of submitting 

the full text of those provisions, the offeror may identify the provision by paragraph identifier 

and provide the appropriate information with its quotation or offer.  Also, the full text of a 

solicitation provision may be accessed electronically at: 

 

http://acquisition.gov/far/index.html/   or,   http://farsite.hill.af.mil/search.htm 

 

These addresses are subject to change.  If the Federal Acquisition Regulation (FAR) is 

not available at the locations indicated above, use of an Internet "search engine" (such as, Yahoo, 

Infoseek, Alta Vista, etc.) is suggested to obtain the latest location of the most current FAR. 

 

http://www.statebuy.state.gov/ 

 

FEDERAL ACQUISITION REGULATION (48 CFR CH. 1) 

 

52.204-6 CONTRACTOR INDENTIFICATION NUMBER-

DATA UNIVERSAL NUMBERING SYSTEM (DUNS) 

NUMBER 

APR 2008 

52.214-34 SUBMISSION OF OFFERS IN THE ENGLISH 

LANGUAGE 

APR 1991 

52.215-1 INSTRUCTIONS TO OFFERORS – COMPETITIVE 

ACQUISITION 

JAN 2004 

52.236-28 PREPARATION OF PROPOSALS – CONSTRUCTION OCT 1997 

 

 

 

 

 

L.2 SOLICITATION PROVISIONS IN FULL TEXT 

 

52.216-1  TYPE OF CONTRACT (APR 1984) 

 

 The Government contemplates award of a firm fixed price contract resulting from this 

solicitation.  

 

 

 

http://farsite.hill.af.mil/search.htm
http://www.statebuy.gov/home.htm
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52.233-2  SERVICE OF PROTEST (SEPT 2006) 

 

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that 

are filed directly with an agency, and copies of any protests that are filed with the General 

Accounting Office (GAO), shall be served on the Contracting Officer (addressed as follows) by 

obtaining written and dated acknowledgment of receipt from the Contracting Officer, 91 Vas.  

Sofias Avenue, 101 60 Athens.  

 

(b) The copy of any protest shall be received in the office designated above within 

one day of filing a protest with the GAO.   

 

L.3 QUALIFICATIONS OF OFFERORS 

 

 Offerors must be technically qualified and financially responsible to perform the work 

described in this solicitation.  At a minimum, each Offeror must meet the following 

requirements: 

 

 (1) Be able to understand written and spoken English; 

 

 (2) Have an established business with a permanent address and telephone listing; 

 

 (3)  Be able to demonstrate prior construction experience with suitable references for 

company and Project manager; 

 

 (4) Have the necessary personnel, equipment and financial resources available to 

perform the work; 

 

 (5) Have all licenses and permits required by local law; 

 

 (6)  Meet all local insurance requirements; 

 

 (7)  Have the ability to obtain a performance and guarantee bond and a payment bond, 

or to post adequate performance security, such as irrevocable letters of credit or guarantees 

issued by a reputable financial institution; 

 

 (8) Have no adverse criminal record; and  

 

 (9) Have no political or business affiliation which could be considered contrary to the 

interests of the United States. 

 

L.4 REVIEW OF DOCUMENTS 

 

 Each Offeror is responsible for: 

 

 (1) Obtaining a complete set of contract drawings and specifications; 
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 (2) Thoroughly reviewing such documents and understanding their requirements; 

 

 (3) Visiting the project site and becoming familiar with all working conditions, local 

laws and regulations; and 

 

 (4) Determining that all materials, equipment and labor required for the work are 

available. 

 

 Any ambiguity in the solicitation, including specifications and contract drawings, must be 

reported immediately to the Contracting Officer.  Any prospective Offeror who requires a 

clarification, explanation or interpretation of the contract requirements must make a request to 

the Contracting Officer not less than ten working days before the closing date of the solicitation.  

Offerors may rely ONLY upon written interpretations by the Contracting Officer. 

 

L.5 SUBMISSION OF OFFERS 

 

L.5.1 SUMMARY OF INSTRUCTIONS 

 

  Each offer shall consist of the following physically separate volumes: 

 

Volume Title No. of Copies* 

I Executed Standard Form 1442, Solicitation, Offer and 

Award (Construction, Alteration, or Repair), and 

completed Section K 

1 

II Price Proposal and Completed Section B.  The price 

proposal shall include a completed Section J, Attachment 

3, ―Breakdown of Proposal Price by Divisions of 

Specifications‖. 

2 

III Performance schedule in the form of a ―bar chart‖ and 

Business Management/Technical Proposal. 

2 

 

Submit the complete offer to the address indicated at Block 7 of Standard Form 

(SF) 1442, if mailed, or the address set forth below, if hand delivered (if this is left blank, 

the address is the same as that in Block 7 of SF 1442). 

 

  __________________________________________________ 

  __________________________________________________ 

  __________________________________________________ 

  __________________________________________________ 

 

  The offeror shall identify and explain/justify any deviations, exceptions, or 

conditional assumptions taken with respect to any of the instructions or requirements of this 

solicitation in the appropriate volume of the offer. 
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L.5.2 DETAILED INSTRUCTIONS 

 

L.5.2.1  Volume I:  Standard Form (SF) 1442 and Section K. Complete 

blocks 14 through 20C of the SF 1442 and all of Section K. 

 

L.5.2.2  Volume II:  Price proposal and Section B.  The price proposal shall 

consist of completion of Section B and Section J, Attachment 3, "BREAKDOWN OF 

PROPOSAL PRICE BY DIVISIONS OF SPECIFICATIONS.  Complete all applicable 

portions of this form in each relevant category (such as., labor, materials, etc.). 

 

L.5.2.3  Volume III:  Performance schedule and Business 

Management/Technical Proposal.   

 

(a) Present the performance schedule in the form of a "bar chart" 

indicating when the various portions of the work will be commenced and 

completed within the required contract completion schedule.  This bar chart shall 

be in sufficient detail to clearly show each segregable portion of work and its 

planned commencement and completion date.   

(b) The Business Management/Technical Proposal shall be in two 

parts, including the following information: 

 

   PROPOSED WORK INFORMATION - Provide the following: 

 

(1) A list of the names, addresses and telephone numbers of the 

owners, partners, and principal officers of the Offeror; 

(2) The name and address of the Offeror's field superintendent 

for this project; and  

(3) A list of the names, addresses, and telephone numbers of 

subcontractors and principal materials suppliers to be used on the project, 

indicating what portions of the work will be performed by them. 

 

EXPERIENCE AND PAST PERFORMANCE - List all contracts and 

subcontracts your company has held over the past three years for the same or 

similar work.  Provide the following information for each contract and 

subcontract: 

 

(1) Customer's name, address, and telephone numbers of 

customer's lead contract and technical personnel; 

    (2) Contract number and type; 

(3) Date of the contract award place(s) of performance, and 

completion dates; 

(4) Contract dollar value; 

(5) Brief description of the work, including responsibilities; 

(6) Comparability to the work under this solicitation; 

(7) Brief discussion of any major technical problems and their 

resolution; 
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(8) Method of acquisition (fully competitive, partially 

competitive, or noncompetitive), and the basis for award (cost/price, 

technical merit, etc.); 

(9) Cost/price management history, including any cost 

overruns and under runs, and cost growth and changes; 

(10) Percent turnover of contract key technical personnel per 

year; and 

(11) Any terminations (partial or complete) and the reason 

(convenience or default) 

(12) Identify any accidents or safety concerns that occurred and 

resolution. 

 

L.6 52.236-27 SITE VISIT (FEB 1995) 

 

 (a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site 

Investigations and Conditions Affecting the Work, will be included in any contract awarded as a 

result of this solicitation.  Accordingly, offerors or quoters are urged and expected to inspect the 

site where the work will be performed. 

 

 (b) A site visit has been scheduled for September 1, 2011 at 10.30 hours 

 

 (c) Participants will meet at the Entrance of the US Embassy Athens.  Offerors 

should send the names of participants to fax no 210 722 7255, Attention: Mr.  Mouyios, no later 

than 13.00 hours, August 31, 2011  

 

L.7 652.206-70 COMPETITION ADVOCATE/OMBUDSMAN (AUG 1999) (DEVIATION) 

 

(a) The Department of State’s Competition Advocate is responsible for assisting industry 

in removing restrictive requirements from Department of State solicitations and removing 

barriers to full and open competition and use of commercial items. If such a solicitation is 

considered competitively restrictive or does not appear properly conducive to competition and 

commercial practices, potential offerors are encouraged to first contact the contracting office for 

the respective solicitation. If concerns remain unresolved, contact the Department of State 

Competition Advocate on (703) 516-1693, by fax at (703) 875-6155, or write to: U.S. 

Department of State, Competition Advocate, Office of the Procurement Executive (A/OPE), 

Suite 900, SA-27, Washington, DC 20522-2712. 

 

(b) The Department of State’s Acquisition Ombudsman has been appointed to hear 

concerns from potential offerors and contractors during the pre-award and post-award phases of 

this acquisition. The role of the ombudsman is not to diminish the authority of the contracting 

officer, the Technical Evaluation Panel or Source Evaluation Board, or the selection official. The 

purpose of the ombudsman is to facilitate the communication of concerns, issues, disagreements, 

and recommendations of interested parties to the appropriate Government personnel, and work to 

resolve them. When requested and appropriate, the ombudsman will maintain strict 

confidentiality as to the source of the concern. The ombudsman does not participate in the 

evaluation of proposals, the source selection process, or the adjudication of formal contract 
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disputes. Interested parties are invited to contact the contracting activity ombudsman, Attention : 

Management Affairs Counselor at Phone 210-7202275 and Fax no 210- 7227255. For an 

American Embassy or overseas post, refer to the numbers below for the Department Acquisition 

Ombudsman. Concerns, issues, disagreements, and recommendations which cannot be resolved 

at a contracting activity level may be referred to the Department of State Acquisition 

Ombudsman at (703) 516-1693, by fax at (703) 875-6155, or write to: Department of State, 

Acquisition Ombudsman, Office of the Procurement Executive (A/OPE), Suite 900, SA-27, 

Washington, DC 20522-2712. 

 

652.228-74 DEFENSE BASE ACT INSURANCE RATES – LIMITATION (JUN 2006)  

 

(a)  The Department of State has entered into a contract with an insurance carrier to provide 

Defense Base Act (DBA) insurance to Department of Sate covered contactor employees at a 

contracted rate.  For the purposes of this provision, ―covered contractor employees‖ includes the 

following individuals: 

 

(1)  United States citizens or residents; 

 

(2) Individuals hired in the United States or its possessions, regardless of citizenship; and 

 

(3) Local nationals and third country nationals where contract performance takes place in a 

country where there are no local workers’ compensation laws. 

 

(b) In preparing the cost proposal, the bidder/offeror shall use the following rates in computing 

the cost fir the DBA insurance: 

 

Services @ $3.60 per $100.00 of employee compensation; or 

 

Construction @ $4.95 per $100.00 of employee compensation. 

 

  (c)  Bidders/Offerors shall compute the total compensation (direct salary plus differential, but 

excluding per diem, housing allowances) to be paid to covered contractor employees and the cost 

of DBA insurance in their bid/proposal using the foregoing rate.  Bidders/offerors shall include 

the estimated DBA insurance costs in their proposed fixed price or estimated cost.  However, the 

DBA insurance costs shall be identified in a separate line item in the bid proposal.‖  

 

L.8 MAGNITUDE OF CONSTRUCTION PROJECT 

 

 It is anticipated that the range in price of this contract will be:  Between $100,000 and 

$250,000 (equivalent in euros) 

 

L.9 FINANCIAL STATEMENT 

 

 If asked by the Contracting Officer, the offeror shall provide a current statement of its 

financial condition, certified by a third party, that includes: 
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Income (profit-loss) Statement that shows profitability for the past three (3) years; 

 

Balance Sheet that shows the assets owned and the claims against those assets, or 

what a firm owns and what it owes; and 

 

Cash Flow Statement that shows the firm’s sources and uses of cash during the 

most recent accounting period.  This will help the Government assess a firm’s ability to 

pay its obligations. 

 

The Government will use this information to determine the offeror’s financial 

responsibility and ability to perform under the contract.  Failure of an offeror to comply 

with a request for this information may cause the Government to determine the offeror to 

be nonresponsible. 

 



81 

 

SECTION M - EVALUATION FACTORS FOR AWARD 

 

M.1 EVALUATION OF PROPOSALS 

 

M.1.1 GENERAL.  To be acceptable and eligible for evaluation, proposals must be 

prepared in accordance with Section L - INSTRUCTIONS, CONDITIONS AND NOTICES TO 

OFFERORS, and must meet all the requirements set forth in the other sections of this 

solicitation. 

 

M.1.2 BASIS FOR AWARD. 

 

The Government intends to award a contract resulting from this solicitation to the 

lowest priced, technically acceptable offeror who is a responsible contractor.  The 

evaluation procedures are set forth below:  

 

(a) INITIAL EVALUATION.  The Government will evaluate all proposals 

received to ensure that each proposal is complete in terms of submission of each required 

volume, as specified in Section L.  The Government may reject proposals which are 

missing a significant amount of the required information.  

 

(b) TECHNICAL EVALUATION. After the Initial Evaluation, the 

Government will review those proposals remaining for consideration to determine 

technical acceptability.  The Government will consider the following evaluation criteria 

in determining the acceptability of the technical proposal.  To be considered technically 

acceptable, the technical proposal must provide the information requested in Section L 

and conform to the requirements of the solicitation. 

  

 The Proposed Work Information described in L.5.2.3(b). 

 

 The qualifications and experience of the offeror’s proposed project 

superintendent and subcontractors. 

 

 Experience and Past Performance (L.5.2.3.(b)).  The Government may 

contact references to verify the quality of the past performance. 

 

 The performance schedule (bar chart) (Section L.5.2.3.). 

 

 Responses to all other technical requirements contained in the 

solicitation. 

 

(c) The Government will make a responsibility determination by analyzing 

whether the apparent successful offeror complies with the requirements of FAR 9.1, 

including: 

 

 adequate financial resources or the ability to obtain them; 
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 ability to comply with the required performance period, taking into 

consideration all existing commercial and governmental business 

commitments; 

 

 satisfactory record of integrity and business ethics; 

 

 necessary organization, experience, and skills or the ability to obtain 

them; 

 

 necessary equipment and facilities or the ability to obtain them; and 

 

 be otherwise qualified and eligible to receive an award under 

applicable laws and regulations. 

 

The Government reserves the right to reject proposals that are unreasonably low 

or high in price. Unsuccessful offerors will be notified in accordance with FAR 15.5. 

 

M.1.3 AWARD SELECTION 

 

 The Government will review the prices of all technically acceptable firms and award the 

contract to the lowest priced, technically acceptable, responsible offeror.  

 

M.2 AWARD WITHOUT DISCUSSIONS 

 

 Under FAR provision 52.215-1 (included in Section L of this RFP), award of this 

contract may be made based on initial proposals and without holding discussions, following FAR 

15.306(a)(3). 

 

M.3 52.225-17 EVALUATION OF FOREIGN CURRENCY OFFERS (FEB 2000): 

 

 If the Government receives offers in more than one currency, the Government will 

evaluate offers by converting the foreign currency to United States currency using the exchange 

rate used by the Embassy in effect as follows: 

 

(a) For acquisitions conducted using sealed bidding procedures, on the date of bid 

opening. 

 

(b) For acquisitions conducted using negotiation procedures— 

 

(1) On the date specified for receipt of offers, if award is based on initial 

offers; otherwise 

 

(2) On the date specified for receipt of proposal revisions. 
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M.4 SEPARATE CHARGES 

 

 Separate charges, in any form, are not solicited.  For example, any charges for failure to 

exercise an option are unacceptable. 

 


